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AMENDED AND RESTATED
TREATMENT AND DELIVERY AGREEMENT

AMONG

MODESTO IRRIGATION DISTRICT AND CITY OF MODESTO

1. PARTIES.

The Parties to this Amended and Restated Treatment and Delivery Agreement are
Modesto Irrigation District, a California irrigation district, and City of Modesto, a California
municipal corporation and charter city, who agree as follows:

2. RECITALS.
This Agreement is made with reference to the following facts and circumstances, among

others:

2.1.  District Formation and General Purposes. District was formed more than 100

years ago for the purpose of providing irrigation water to serve the needs of agriculture. To that
end, District has perfected water rights sufficient to meet those needs. District's development of
its water rights and its agricultural irrigation delivery system, and the careful attention to the
needs of District's agricultural water users, have been prominent in making Stanislaus County
one of the world's foremost agricultural areas. In recent years, population growth within District's
boundaries has reduced the irrigated acreage while increasing the demand for municipal uses of
water. The Parties desire to put to beneficial municipal use for the inhabitants of District certain
amounts of surface water to which District has rights. In doing so, the Parties shall be mindful of
the great importance of District's water rights, and the significant role of agriculture within
District. The area to be served with water pursuant to this Agreement is within District's
Irrigation District Boundary. The water to be supplied by District pursuant to this Agreement is
not surplus water, but rather is water which has historically been put to beneficial agricultural use

within District and is now necessary for municipal use within District.

2.2. [Not Used]
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2.3.  Water Management Study. District and City authorized, received, and accepted

the Study, which was completed in 1984,

2.4.  Problems of Reliance on Groundwater. The Study found, in part, that existing

groundwater sources of City are limited and supplies are declining, and that a continued decline
in the quantity of groundwater will result in a gradual degradation of the quality of the
groundwater. This degradation of quality, combined with on-going Modifications to State and
Federal drinking water standards, will make it increasingly difficult to meet domestic water
supply demands solely through the use of groundwater.

2.5.  Water Rights. District has certain water rights with respect to the waters of the

Tuolumne River.

2.6.  Study Recommendation. The Water Management Study recommended, in part,

that City and DEW contract with District for treated surface water to supplement its groundwater
supplies. This resulted in construction of the existing surface water treatment plant located at the
Modesto Reservoir. The design, financing, construction, operation and maintenance of the water
treatment plant was implemented pursuant to the Treatment and Delivery Agreement Among
Modesto Irrigation District, City of Modesto, and Del Este Water Company that was approved in
1992.

2.7.  Projection Expansion. Pursuant to the 1992 Agreement, District designed and

constructed, and now owns, operates and maintains, the initial Project facilities, including the
Modesto Regional Water Treatment Plant, which has a rated treatment capacity of 30 million
gallons of treated water per day (mgd). The 1992 Agreement contemplates that the parties may
agree at some time to expand the Project up to a capacity of 60 mgd.

2.8.  Environmental Clearance.  District, with the assistance of its environmental

consultant, completed a final environmental impact report for the Initial Facilities and, on April
17, 1990, the Board of Directors of District adopted Resolution 90-50 which, among other
things, certified the EIR and caused a Notice of Determination to proceed with the Project to be
filed in accordance with the California Environmental Quality Act and the CEQA Guidelines.
The parties prepared a Subsequent Environmental Impact Report on the First Expansion
Facilities, and District and City cooperated as CEQA co-lead agencies of the preparation of the
SEIR, which addresses the First Expansion Facilities and this Amended and Restated Agreement.

The SEIR also studies other City water system improvements to be financed, designed,
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constructed and operated by City outside of this Agreement. The parties have certified the SEIR
and made appropriate CEQA findings. (See District Resolution No. 2005-92, pertaining to SEIR
Certification; District Resolution No. 2005-158, pertaining to CEQA Findings; City Resolution
No. 2005-378, pertaining to the SEIR Certification; City Resolution No. 2005-515, pertaining to
the CEQA Findings.)

2.9  Use of Available Water to Carry Out Recommendations of the Urban Water

Management Plan. It is in the best interests of the Parties and their respective water users to

utilize District's available water to expand the present capacity of the MRWTP to provide treated
water to City in an environmentally acceptable manner, which is not injurious to agricultural

water users or any other interests of District.

2.10. Enterprise Fund. It is the intention of the Parties that, except as specifically

provided otherwise herein, the Project shall be financially operated as an enterprise fund with
costs borne by City, and with neither profits nor losses accruing to District as a result of the

Project. All terms of this Agreement shall be construed in accordance with the intent of this
Section 2.10.

2.11. Long Term Water Supply. By this Agreement, the Parties intend to provide for

and increase the long-term source of domestic Treated Water supply for City.

2.12. Conservation. In entering into this Agreement, the Parties recognize that it is
important to continue to encourage both urban and agricultural water users within District to
utilize water conservation practices, which are effective, practical, and economical.

2.13. Groundwater. The Parties recognize the importance of an adequate supply of
good quality groundwater. The Parties in the future, as they deem appropriate, shall cooperate in
necessary ground water management efforts as may be required by future State or Federal
legislation or regulations.

2.14. DEW Acquisition. In 1995, City acquired certain assets of DEW, including all of

the Company’s rights, interests and obligations in and to the Project and 1992 Agreement. The
parties acknowledge and confirm that (a) District has consented to this transfer and assignment
pursuant to the 1992 Agreement, (b) DEW is no longer a party to the 1992 Agreement, and (c)
all DEW’s rights, interests and obligations in and to the 1992 Agreement have been transferred
to and accepted by City. Consequently, DEW no longer has any right or interest in the 1992

Agreement or the Project and therefore is not a party to this Agreement.
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2.15. Purpose of Agreement. The Parties desire to amend the 1992 Agreement to (a)

provide for expansion of the MRWTP to 60 mgd and construction of related facilities, (b)
address City’s acquisition of DEW’s interests in the 1992 Agreement and Project, and (c) make
certain other changes. In order to simplify and clarify the applicable contract terms and
consolidate all current contract terms and conditions into a single document, the parties have
incorporated the amendments into this amended and restated agreement, which includes the 1992
Agreement as amended.

3. AMENDMENT AND RESTATEMENT OF 1992 AGREEMENT.

The 1992 Agreement is hereby amended and restated in full with the amendments as set

forth in this Amended and Restated Treatment and Delivery Agreement. The 1992 Agreement
therefore is hereby terminated and superseded by this Agreement. Any right, debt, obligation or
liability under or secured By the 1992 Agreement shall be deemed a right, debt, obligation or
liability under or secured by this Agreement.

4, DEFINITIONS.

4.1.  Advances. All costs advanced By District pursuant to Section 10.1 during the
Design Phase, except Sunk Costs, together with an estimate made just prior to the Financing and
agreed upon by the Parties with respect to all advances, which are to be made by District prior to
the end of the Design Phase.

4.2.  Advisory Committees. The committees created pursuant to Section 18.6.

43. Agreement. This Amended and Restated Treatment and Delivery Agreement
between District and City.
4.4 1992 Agreement. The Treatment and Delivery Agreement Among Modesto

Irrigation District, City of Modesto, and Del Este Water District that was approved in 1992.
4.5. Approvals. The licenses, permits, entitlements, and privileges necessary for the
construction, operation, and maintenance of the Project.
4.6. Board. The Board of Directors of District.
47.  Chief Executive Officers. The City Manager and the General Manager of

District, or their respective designees.
4.8. City. City of Modesto.

4.9. City Gross Water Revenues. All gross income and revenue received or receivable

by City from the ownership and operation of City Municipal Water System, which gross income
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and revenue shall be calculated in accordance with generally accepted accounting principles,
including all rates, fees, and charges received by City for water service and connection and hook-
up fees and all other income and revenue however derived by City from the ownership and
operation of or arising from City Municipal Water System, but excluding in all cases any
proceeds of taxes and any refundable deposits made to establish credit, federal or state grants, or
advances or contributions in aid of construction, or monetary recoveries in lawsuits on behalf of
City’s water rate payers for environmental and other torts and actions at law.

4.10. City Municipal Water System. The municipal water system of City existing on

the effective date of this Agreement and all additions, betterments, extensioné, and

improvements thereto hereafter acquired or constructed.

4.11. Commercial Operation Date. The first day following the Test Period.

4.12. Commercial Operation Phase. The (a) ongoing operation and maintenance of the

Initial Facilities, and (b) for the First Expansion Facilities, the Period beginning with the
Commercial Operation Date and continuing thereafter.

4.13. Construction Phase. The Period during which the First Expansion Facilities are

constructed, ending with the end of the Test Period.

4.14. Debt Service. The payments required to be made for principal, interest, and other
charges, if any, to the holders of evidences of indebtedness or certificates of participation issued
by District pursuant to this Agreement to finance the Project. If bond insurance is used in
connection with Fixed Financing, Debt Service shall include bond insurance premiums.

4.15. Debt Service Reserve Fund. The fund established and maintained pursuant to

Section 12.2 of this Agreement.

4.16. Design Phase. The Period of First Expansion Facilities environmental review and
design ending with the start of construction of the Project.

4.17. DEW. Del Este Water Company.

4.18. District. Modesto\Irrigation District.

4.19. District Interest Rate. For the Period for which interest is to be calculated, interest

at the same average monthly yield as District earns on its general fund portfolio, provided,
however, that if at any time District's average cost of borrowing money exceeds District's rate of
return on its general fund portfolio, the interest on amounts advanced by District shall be

District's cost of borrowed money. In no event shall the rate of interest determined pursuant to
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this Section 4.18 as applied exceed the legal limit. Interest shall accrue monthly beginning at the
time District actually expends the funds on which the interest is to accrue.

4.20. District's Electrical Service Area Boundary. The boundary of the electrical

service area of District as shown on the official maps and records of District.

4.21. District's Irrigation District Boundary. The irrigation district boundary of District,

as opposed to District's Electrical Service Area Boundary, as shown on the official maps and

records of District.

4.22. Domestic Water Year. Each 12 month period commencing on May 1 and ending

on the next succeeding April 30.

4.23. Finance Committee. A committee consisting of the Director of Finance of City

and the chief financial officer of District, or their respective designees.

4.24. Financing. The actual putting into place of Variable Financing or Fixed
Financing to the point of the disbursement of funds as needed to allow construction of the First
Expansion Facilities to proceed.

4.25. First Expansion Facilities. The expansion of the MRWTP as described in the

SEIR (but excluding those water system transmission and storage facilities to be financed,
designed and constructed by City), or such other First Expansion Facilities description as may be
approved by the parties in writing.

4.26. Fixed Costs. All costs other than Debt Service which must be borne by District in
connection with the Project irrespective of whether the Project is producing Treated Water or
not.

4.27. Fixed Financing. Long term Project Financing with fixed terms and rates

extending for the length of the repayment period.

4.28. Initial Amount. The amount to be initially deposited to the Reserve and
Contingency Fund pursuant to Section 12.1 and thereafter the amount currently required to be
maintained in the Reserve and Contingency Fund pursuant to Section 12.1.3.

4.29. Initial Facilities. The diversion facilities, 30 million gallons per day water

treatment facilities, pipelines, pumps, storage facilities, and other improvements as described in
and completed during the original project pursuant to the 1992 Agreement to deliver Treated

Water to City.
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4.30. Maximum Annual Debt Service. The largest amount of Debt Service to be paid

under Fixed Financing during any Year.

4.31. Modifications. Any improvements or alterations in the Project mandated by
regulatory agencies, or required to meet the provisions of Section 9.4, or changes in the Project
agreed upon as necessary by the Parties.

4.32. MRWTP. District’s Modesto Regional Water Treatment Plant.

4.33.  Next Turnout. The first point of diversion onto private land or into a smaller
canal or pipeline below any point at which City discharges groundwater into an irrigation canal

as provided in Section 9.8.1.

4.34. Other City Water. All groundwater and surface water supplies available to City

for municipal and industrial purposes excluding Raw Water and Treated Water.

4.35. Parity Debt. Loans, bonds, notes, advances or indebtedness, or other obligations
of City payable from and secured by a pledge of water rates, and charges of City on a parity with
the obligations to be paid by City pursuant to this Agreement.

4.36. Parties. District and City.

4.37. Period. One or more Calendar Years or Domestic Water Years and/or any portion
thereof.

4.38. Phases. The Design Phase, the Construction Phase, and the Commercial
Operation Phase.

4.39. Policy Committee. The Committee created pursuant to Section 18.6.1 of this

Agreement.

4.40. Prior Agreement. The Advance Funding and Reimbursement Agreement

executed by the parties October 7, 2003, as amended, which identifies environmental review and
preliminary design costs to be funded by District and later reimbursed by the First Expansion
Facilities Financing.

4.41. Project. The Initial Facilities (as described in and constructed pursuant to the
1992 Agreement) plus the First Expansion Facilities. If the First Expansion Facilities are
terminated pursuant to section 22.2 prior to completion, then “Project” shall mean and be limited
to the Initial Facilities.

4.42. Project Manager. The person or entity as is appointed pursuant to Section 18.1.2

of this Agreement.
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4.43. Project Observer. The observer or observers that may be appointed pursuant to

Section 8.2.

4.44. Property Cost. As to an interest in real property either owned or acquired by City
and then acquired by District for the Project pursuant to Section 7.1.2, (i) the fair market value of
already owned property at the time it is conveyed to District, and (ii) the purchase price of newly

acquired property, including, but not limited to, incidental costs such as legal fees, appraisal fees,

and title fees.
4.45. [Not Used]
4.46. Raw Water. Water of District diverted to the Project.

4.47. Raw Water Charge. The cost of Raw Water for the year as set forth in Section
14.2.

4.48. Reserve and Contingency Fund. The reserve and contingency fund established

and maintained pursuant to Section 12.1 of this Agreement.

4.49. SEIR. The Subsequent Environmental Impact Report for the MRWTP Phase Two
Expansion Project dated June 2005.

4.50. Service Area. City municipal water system service areas as shown and described
in the Urban Water Management Plan, as the same may be adopted by City from time to time.

4.51. Surface Water Service Area. The portion of the Service Area located within

District’s Irrigation District Boundary.

4.52. Study. The Water Management Study, prepared by James M. Montgomery
Consulting Engineers, dated November 1984.

4.53. Sunk Costs. Those costs associated with the First Expansion Facilities incurred
by the Parties and set forth in Exhibit A of this Agreement.

4.54. Technical Committee. The committee created pursuant to Section 18.6.2 of this

Agreement.

4.55. Termination. A termination of the Agreement pursuant to section 22.1.

4.56. Test Period. The seven day Period immediately following the completion of the
construction of the First Expansion Facilities during which those facilities are tested as to their
ability to operate and produce Treated Water meeting the standards of Section 9.4 in the quantity
specified in Section 9.2. If during the initial seven day Period the First Expansion Facilities fail

to operate and produce Treated Water meeting the standards of Section 9.4 in the quantity
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specified in Section 9.2, the Test Period shall be extended until the time when the First
Expansion Facilities have in fact demonstrated their ability to operate and produce Treated Water
meeting the standards of Section 9.4 in the quantity specified in Section 9.2.

4.57. TIC. "True Interest Cost" as the term is commonly applied in municipal finance.

4.58. Treated Water. All water meeting the standards of Section 9.4 delivered from the
Project to City at point or points of delivery.

4.59. Trustee. The trustee or trustees, if any, appointed in the documents executed in
connection with any Financing.

4.60. Urban Water Management Plan. The 2000 Urban Water Management Plan dated
October 2001, which was adopted by District with District Resolution No. 2001-134 and by City

with City Resolution No. 2001-480, as the same may be adopted by the parties from time to time.

4.61. Variable Financing. Project Financing with variable rates and terms during the

First Expansion Facilities Construction Phase and until Fixed Financing is put in place.

4.62. Water Shortage Condition. Any Period in which pursuant to Section 17.2 the
Treated Water available to City falls below 33,602.1 acre-feet during a full Domestic Water Year
because of a reduction in District’s water supply dueto a cause beyond District’s control,
whether due to drought, new or amended federal or state statute or regulation, court order,
federal or state government agency license, permit, order or ruling, or good faith settlement
agreement in lieu of a court order or federal or state government agency order or ruling. Upon
completion of the First Expansion Facilities (as evidenced by the Commercial Operation Date),
this quantity shall be changed to 67,204.2 acre-feet per year.

4.63. Year. Each 12 month period commencing on January 1 and ending on the next
succeeding December 31.

5. TERMINATION OF PRIOR AGREEMENT.

By execution of this Agreement the Parties intend to, and do, hereby terminate and cancel
the Prior Agreement, provided, that to the extent provisions of this Agreement are the same or
have the same meaning as provisions of the Prior Agreement, those provisions shall be deemed
to have been continuously in effect since the date of the Prior Agreement.

6. PROJECT AND FIRST EXPANSION FACILITIES.

6.1. Obligations of District and Expansion. Pursuant to sections 4.41 and 6.1 of the

1992 Agreement, the parties agree to expand the Project to include the First Expansion Facilities.
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District shall finance, design, acquire lands and rights-of-way for, acquire licenses and permits
for, construct, own, operate and maintain the First Expansion Facilities pursuant to applicable
provisions of this Agreement, including, but not necessarily limited to, sections 6 through 13,
inclusive and 18. In designing, constructing, operating and maintaining the First Expansion
Facilities, District also shall comply with applicable provisions of the SEIR, the related
mitigation monitoring plan, and Urban Water Management Plan. The configuration, design,
construction, and financing of the First Expansion Facilities shall be determined in accordance
with this Agreement.

6.1.1. The parties acknowledge that City intends to concurrently finance, design,
acquire lands and rights-of-way for, acquire permits for, construct, own, operate and maintain
certain water system transmission, distribution and storage facilities that are described and
analyzed in the SEIR but not part of the First Expansion Facilities for purposes of this
Agreement.

6.1.2. The Project facilities owned, operated and maintained by District and the
points of delivery to City water system are shown on the map attached as Exhibit B and
incorporated herein. All municipal water system facilities downstream of such points of delivery
are owned by and the responsibility of City. The meters at District-City points of delivery shall
be owned and operated by District as part of the Project.

6.2.  First Expansion Facilities Phases. Implementation and completion of the First

Expansion Facilities shall be undertaken in three Phases consisting of the Design Phase, the
Construction Phase, and the Commercial Operation Phase, as described in sections 4.38 and 6
through 9, inclusive.

6.3.  Area to be Served by Project. The area to be served by the Project is the Surface

Water Service Area. District acknowledges that City’s entire Service Area extends beyond the
Surface Water Service Area, that the portions of the Service Area located outside of the Surface
Water Service Area are served by City with City groundwater and City water supplies other than
the Treated Water, and that the Treated Water and Other City Water are commingled in a single
water distribution system that serves the entire Service Area. City shall have the right to continue
to commingle the Treated Water and Other City Water for use throughout the Service Area,
provided that in no event shall water from the Project be transported outside the Surface Water

Service Area that is not replaced with an equal or greater amount of Other City Water in
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accordance with section 17.6 below. Subject to all other limitations in this Agreement, Treated
Water may be used outside the Surface Water Service Area without replacement by Other City
Water if the Parties have approved that use after any environmental processing required by law

has taken place.

6.4. Ownership, Assignment, and Sale of Project Water to Others.

6.4.1. District Sole Owner. District shall be the sole owner of the Project,

however City shall have rights in the Project as set forth in this Agreement.

6.4.2 Sale, Transfer, or Assignment. Except as to management and operation as

expressly provided in section 6.4.3, District shall not sell, transfer, or assign any interest in the
Project. This section 6.4.2 does not prohibit District from disposing of excess or surplus
personal property or land, provided that the proceeds of the disposition shall be credited to the
Project.

6.4.3. Assignment of Management and Operations. In the event that District

contemplates the assignment or transfer of the management and operation of its interest in the
Project to an entity other than City, then, prior to the assignment or transfer, the Parties shall
meet and confer to determine whether it is practical to make the assignment or transfer to City.
District shall not assign, transfer, contract out, or subcontract all or substantially all of District's
operation and maintenance obligations under the Commercial Operation Phase without the prior

written consent of City.

6.4.4. Interest of City. Upon completion of the Construction Phase and during
the life of this Agreement throughout the Commercial Operation Phase, including after
retirement of the Fixed Financing or other debt for the Project, City shall have and continue to
have a permanent beneficial interest in the output of the Project in accordance with the terms of
this Agreement.

6.4.5. Assignment By City. City shall not assign or transfer its right or interest
in the Project, in whole or in part, without the prior written consent of District, which consent
shall not be unreasonably withheld. Any assignment or transfer by City without consent of
District shall be void. No assignee or transferee of City shall obtain any right or interest in this
Agreement until it assumes by written instrument all obligations under this Agreement with
respect to the right or interest transferred or assigned, and it becomes a Party to this Agreement

by executing this Agreement or an amendment thereto also executed by the Parties.
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6.4.6. Sale of Treated Water to Other Entities. District shall not sell, lease,
transfer, or in any other manner direct or convey Treated Water from the Project to any person or
entity other than City without the prior written consent of City, which consent shall not be
unreasonably withheld. Prior to selling, leasing, transferring, or conveying Treated Water from
the Project to any person or entity other than City, District shall first offer the water to City. City
may take all or a portion of the Treated Water offered. Unless parties otherwise agree, the price
of any Treated Water sold, leased, transferred, or conveyed by District to any person or entity
other than City shall not be less than the full cost of producing the water including Sunk Costs
and Raw Water, capital, treatment, operation, maintenance, and administrative costs, and in any
event shall not be lower than the price to City. In the event the cost of furnishing water to any
person or entity other than City is less than the charges to that person or entity, the excess
revenue shall be applied to the operation of the Project. Subject to the provisions of Section
6.4.5, this Agreement shall inure to the benefit of and be binding upon the Parties and their

respective successors and assignees.

6.5.  Disposition of Plans. City, upon request, shall be entitled to obtain and keep
copies of all reports, drawings, studies, plans, specifications, other engineering documents, and
all other documents pertaining to the Project, provided that City has fully paid its share of all
~ costs due up to the time of the request, as those costs are due and owing pursuant to this
Agreement.

6.6. Cooperation in Proceeding with First Expansion Facilities. District shall, to the

extent it has not already done so, utilize its best efforts to acquire and maintain ownership of all
easements, water conveyance rights, water rights, and Approvals necessary for the construction,
operation, and maintenance of the First Expansion Facilities. City shall utilize its best efforts to
support the First Expansion Facilities and its Financing and assist District in regard to the matters
set forth in this Section 6.6 in order to facilitate the Financing, construction, operation, and
maintenance of the First Expansion Facilities.

7. DESIGN PHASE.

7.1.  Design Phase Work. Under the Advance Funding and Reimbursement

Agreement, Design Phase work on the First Expansion Facilities has been commenced and is
currently under way. District has retained various engineers and consultants to perform the work.

District may utilize different engineers and consultants on the First Expansion Facilities, subject
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to City’s approval of engineering services contracts pursuant to Agreement section 18.3.1. To the
extent items are not already completed or under way, during the Design Phase each of the

following shall occur:

7.1.1. District to Obtain Approvals. To the extent practical, District shall obtain

all Approvals during the Design Phase. Approvals, which cannot be obtained during Design

Phase, shall be obtained as soon thereafter as practical.

7.1.2. Property Interests. District shall acquire all land, easements, and rights of

way required for the construction, operation, and maintenance of the First Expansion Facilities
including real property interests owned by City where applicable. City shall assist with the
identification and acquisition of all water storage sites within its respective Service Areas. If City
either acquires real property for District’s portion of the First Expansion Facilities, or agrees to
the utilization of already owned property for District’s portion of the Project, then District shall
acquire the real property from City at the Property Cost.

7.1.3. Preliminary and Final Design. The First Expansion Facilities engineers
shall prepare preliminary design development plans and specifications and a preliminary cost
estimate, and, after approval by the Parties of the preliminary design and cost estimate as
provided in Sections 18.3 and 18.4, the engineers shall prepare final and complete construction

documents and a final cost estimate.

7.1.4. Preliminary Financing Work. The financial advisor, underwriter, bond

counsel, and District shall perform preliminary work necessary for the Financing of the First
Expansion Facilities and shall make a Financing proposal to City.

7.2.  Costs for Design Phase to be Advanced. Costs for all work performed during the

Design Phase shall be advanced in accordance with the provisions of Section 10.1.

7.3.  Reimbursement of Advanced Design Phase Costs. Reimbursement of the costs

advanced pursuant to Section 10.1 shall be made in accordance with Section 10.2. The SEIR and
First Expansion Facilities environmental review costs shall be considered design costs to be
advanced by District and reimbursed pursuant to sections 4.1, 7.2, 7.3, 10.1 and 10.2; provided,
however, that SEIR, First Expansion Facilities environmental review and other costs paid or
advanced by City pursuant to the Prior Agreement shall not be reimbursed to District, but shall

be reimbursed to City through the First Expansion Facilities Financing.
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8. CONSTRUCTION PHASE.

8.1.  Finalization of Financing and Construction. The Construction Phase shall consist

of finalization of the Financing and the construction of the First Expansion Facilities. Prior to the
commencement of the Construction Phase all necessary agreements for the Financing and
construction, purchase, and sale of water, and operation and maintenance of the First Expansion

Facilities shall be executed.

8.2.  First Expansion Facilities Observer. City may designate a First Expansion

Facilities Observer to function during the Construction Phase. City shall pay all costs for the
First Expansion Facilities Observer, including, but not limited to, salary and fringe benefits. A
First Expansion Facilities Observer may: (i) be at the construction site of the First Expansion
Facilities at any time he/she elects; (ii) observe on-going and completed construction; and (iii)
have access to all of District's records, files, and documents related to the design and
construction of the First Expansion Fac'ilities. He/she shall not direct, comment to, correct,
advise, or otherwise deal with personnel of any contractor or District except that the First
Expansion Facilities Observer may bring to the attention of the Project Manager any concerns
noted by him/her and may bring those concerns to City. The First Expansion Facilities Observer
shall observe all applicable requirements of the Occupational and Health Safety Act and all other
statutes, rules, and regulations applicable to employee safety on construction sites. The Project
Manager may exclude from the construction site any First Expansion Facilities Observer who,
after warning, fails to observe the limitations and requirements of this Section 8.2.

9. COMMERCIAL OPERATION PHASE.

9.1. Commercial Operation Phase. District shall continue the Commercial Operation
Phase as to the Initial Facilities. The Commercial Operation Phase for the First Expansion
Facilities shall commence immediately following the Test Period. Any water produced during
the Test Period, which meets the standards of Section 9.4, shall be delivered to City.

9.2.  Test Quantity. During the Test Period after completion of the First Expansion
Facilities, Treated Water from the MRWTP shall be produced at a rate of 60 million gallons per
day or at the highest rate below 60 million gallons per day which City system is able to accept.
During the Test Period every reasonable effort shall be made to produce Treated Water at the
rate of 60 million gallons per day. The Parties shall cooperate during the Test Period in an effort

to maximize production of water and acceptance of water by City system.
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9.3.  District Obligations During Commercial Operation Phase. During the

Commercial Operation Phase District shall: (i) operate and maintain the Project in as economic a
manner as practical in accordance with generally accepted waterworks practices as evidenced by
well designed and operated potable water treatment plants of a similar size in Northern
California; and (ii) deliver Treated Water to City consistent with the terms of this Agreement.
Until the Commercial Operation Date for the First Expansion Facilities, District’s operation and
maintenance responsibilities shall be limited to the Initial Facilities. After the Commercial
Operation Date for the First Expansion Facilities, District’s operation and maintenance
responsibilities shall include the First Expansion Facilities.

9.4.  Standards of Treated Water. Throughout the term of this Agreement, or any

successor or substitute agreement, or extensions thereof, District shall deliver to City Treated
Water which meets all state and federal drinking water quality standards applicable to the Project
at the time of delivery to City system.

9.5.  Obligation of City to Take Water. City at all times shall exercise its best efforts

to take all Treated Water made available to City, up to the amount identified in Sections 14.8 and

17.3.

9.6.  Cooperation in Operation. The Parties shall cooperate and remain in frequent

telephonic or other communication so as to efficiently operate the domestic water system and
fully put to use the Treated Water produced by the MRWTP.

9.7. Expansion of Groundwater Capacity and Commingling of Groundwater.

Throughout the term of this Agreement, City shall maintain and, to the extent it deems necessary,
expand, its well system so that the groundwater used in conjunction with the Treated Water will
best enable City to be able to meet its customer demands. It is understood that District's
obligations to deliver Treated Water are as otherwise set forth in this Agreement. Groundwater is
to be delivered by City through its same water pipelines which will carry the Treated Water,
resulting in a physical commingling of the groundwater and surface supplies.

9.8.  Exchange of Groundwater for Treated Water. Subj ect to the absolute limitation

of 67,204.2 acre feet per Domestic Water Year, and subject to approval of District as to time and
place of delivery, which approval shall not be unreasonably withheld, City, at its option, may

deliver groundwater to District irrigation canal system in exchange for an additional amount of
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Treated Water from District equal to the quantity of groundwater delivered to District irrigation
canal system, provided that each of the following conditions is met:

9.8.1. Delivery. Any groundwater delivered by City shall be delivered into one
of the irrigation canals of District. After blending the groundwater discharged with the water
then in the canal, the quality of the water, sampled at the Next Turnout, shall be of a quality
suitable for agricultural use, including without limitation, use for crops, orchards or livestock.

In the event that water samples at the Next Turnout demonstrate, based
upon the quality standards set forth above, that the groundwater after mixing is not suitable for
agriculture, City shall immediately cease making those discharges which contribute to the
unsuitability of the water at the point at which the sampling occurred

9.8.2. Costs. City shall bear all costs, including the cost of additional capital
facilities, if any are necessary, associated with delivering exchange groundwater supply to
District irrigation canal system.

9.8.3. Records. City shall maintain a record of the quantity of exchange
groundwater delivered to District irrigation canal system and the quality of blended water in the
canal at the Next Turnout below each point of introduction of groundwater.

9.8.4 Use of District Pumps. In order to facilitate the exchange of groundwater

pursuant to this Section 9.8, City may enter into an agreement with District for the use of District
owned or controlled pumps to accomplish the exchange. City shall reimburse District for all
costs incurred, including electric rates normally charged for pumping and costs of operations,
maintenance, repair, administration, and personnel. Agreements pursuant to this Section 9.8.4
shall be at the sole discretion of District.

9.9. Force Majeure. District shall be excused from its obligation to deliver Treated
Water in the event that District is rendered unable, wholly or in part, by force majeure to
carryout its obligations under this Agreement. Upon the occurrence of an event of force majeure,
District shall give notice and full particulars of the force majeure in writing, or by telephone
followed by a writing. District's performance shall be suspended during the continuance of the
force majeure. The term "force majeure" as used herein shall mean acts of God, strikes, lock-
outs, failure or refusal of any person or entity to comply with then existing agreements to obtain
or ship materials or equipment, or industrial disturbances, acts ofa public enemy, wars,

blockades, insurrections, riots, epidemics, landslides, lightning, earthquakes, volcanic eruptions,
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fires, flood, washouts, or other natural disasters, threat of physical harm or damage resulting in
the evacuation or shutdown of facilities necessary for the supply, treatment, and distribution of
water, arrests and restraints of governments and people, civil disturbances, insurrection,
explosions, sabotage, restraint by court order or public authority, other than District, having
jurisdiction over the Project, and action or non-action by, or failure to obtain authorizations or
approvals from, any governmental agency or authority of competent jurisdiction, and any other
causes, whether of the kind herein enumerated or otherwise, not within the control of the Party
claiming force majeure and which, by the exercise of due diligence, the Party is unable to
prevent or overcome. District shall use its best efforts to promptly bring to an end any condition
falling within the definition of force majeure. District shall prepare, revise from time to time as
appropriate, and implement when necessary an operational plan to deal with strikes and lockouts
so as to minimize interruption of the delivery of Treated Water to City in the event of a strike or
lockout. It is understood and agreed that the settlement of strikes or lockouts shall be entirely at
the discretion of the Party having the difficulty. In the event of a strike or lockout, District's
obligation to perform under this Agreement shall not be suspended for a Period of more than 60
days. If District gives notice of a force majeure event which impacts District's ability to deliver
Treated Water, then the provisions of Section 13 shall be determinative as to whether City is
excused from its obligation to pay Debt Service and Fixed Costs. Upon the occurrence of any
event of force majeure which may render District wholly or in part unable to carry out its
obligations under the Agreement, to the extent reasonably practical District shall use its best
efforts to promptly implement a plan to ensure the continued operation of the Project and
continued delivery of Treated Water to City.
10.  ADVANCE OF PRE-CONSTRUCTION COSTS.

10.1. Advances by District, City, Sunk Costs, and Approval of Other Costs. City shall

be liable for the payment of all costs and expenses of all Phases of the Project in accordance with
this Agreement. To facilitate the planning and construction of the First Expansion Facilities, and
pursuant to the Prior Agreement, District has already advanced certain First Expansion Facilities
costs. Some costs have been advanced by City. District shall advance all costs reasonably
necessary for completion of all engineering and design work, feasibility studies, permit, and
licensing costs, and all other work required and conducted during the Design Phase of the First

Expansion Facilities. The costs shall be reimbursed by City as set forth in Section 10.2; however,
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in order for costs incurred by District to be reimbursed by City, the costs must be either included
as Sunk Costs identified in Exhibit A or approved by City. Sepérate approval shall not be
required as to costs approved as a part of a Project milestone as provided in Sections 18.3 and
18.4. Any cost not approved by City shall be subject to further review in the manner provided in
Section 18.6. As also indicated on Exhibit A, City has also advanced a portion of Sunk Costs.

10.2. Reimbursement. Upon Termination, City shall reimburse District for all Sunk

Costs and Advances not previously reimbursed or incorporated into a Financing, unless the
Parties agree otherwise. In the event of a Termination of the First Expansion Facilities pursuant
to Section 22.2, and the Parties abandon the First Expansion Facilities, City shall not be required
to reimburse District pursuant to this Section 10.2. If the Project proceeds to Financing,
reimbursement of Sunk Costs and Advances to District and reimbursement of Sunk Costs to City
shall be included in the principal amount of the financed obligation. District and City shall be
reimbursed for Sunk Costs and District shall be reimbursed for Advances from the proceeds of
the Financing.

10.3. Interest on Advances. Amounts advanced by the Parties pursuant to Section 10.1

shall bear interest at District Interest Rate until repaid.

10.4. Costs of Studies and Negotiation Borne by Each Party. Costs of studies

conducted by either Party for its own purposes and costs associated with the preparation and
negotiation of this Agreement or subsequent or other agreements between the Parties shall be
borne by the Party incurring the costs and shall not be advanced pursuant to Section 10.1, nor
reimbursed pursuant to Section 10.2.

11. DRAINAGE.

11.1. Responsibility. District shall not be responsible for any drainage pumping or
facilities necessary to maintain water tables so as to avoid damage to structures and crops within
the Service Area of City. City shall not be responsible for any drainage pumping or facilities
necessary to maintain water tables so as to avoid damage to structures and crops outside the
Service Area of City.

11.2. Indemnification. Each Party shall indemnify, protect, defend, and hold harmless

the other Party, and its respective officers, directors, officials, employees, agents, and volunteers,
from and against any and all liabilities, claims, damages, losses, judgments, penalties, costs or

expenses (including attorney fees) arising from rising groundwater tables within the service area
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of the indemnifying Party. For the purposes of this Section 11.2, District’s service area shall be
that portion of District lying outside of the Service Area of City.
12.  RESERVE FUNDS.

12.1. Reserve and Contingency Fund. District shall continue to maintain a Reserve and

Contingency Fund. The Initial Amount shall be $500,000.

12.1.1. Additional Deposits to Reserve and Contingency Fund. If the balance in

the Reserve and Contingency Fund shall fall below the Initial Amount as of the end of any Year,
then the amount of the shortfall shall be added to the amount to be paid by City pursuant to
Section 15 during the next ensuing Domestic Water Year.

12.1.2. Withdrawals From Reserve and Contingency Fund. The Reserve and

Contingency Fund shall be subject to withdrawals by District for the following purposes:

12.1.2.A. Unbudgeted Items. The cost of (i) unbudgeted necessary
repairs and replacements required to maintain the Project in good order in keeping with the
standards evidenced by similar sized potable water treatment plants in Northern California and at
all times able to produce Treated Water meeting the standards of Section 9.4; plus (ii) all
unbudgeted Modifications.

12.1.2.B. Costs in Excess of Budget Amount. Costs, including, among

other things, Fixed Costs and Debt Service, for the operation and maintenance of the Project,
which exceed the funds available pursuant to Section 15 for any Period.

12.1.2.C. Budgeted Items. The cost of budgeted repairs, replacements,

and Modifications if so agreed by all of the Parties.

12.1.3. Increase or Decrease in Reserve and Contingency Fund. From time to

time, as a part of and subject to the budget process set forth in Section 18.7.2, District may, if
experience reasonably indicates, increase or decrease the Initial Amount and in the event of an
increase in the Initial Amount, provide for necessary additional payments by City during the next
ensuing Domestic Water Year so as to increase the balance in the Reserve and Contingency
Fund. In the event of a decrease in the Initial Amount, the excess balance in the Reserve and
Contingency Fund shall be credited against payments due from City during the next Domestic

Water Year.

12.1.4. Reserve and Contingency Fund Advances. If at any time because the

Reserve and Contingency Fund is depleted or contains insufficient funds so that District must
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advance funds which otherwise would be obtained from withdrawals from the Reserve and
Contingency Fund under Section 12.1, then the aggregate amount of the advances during any
Year and the amount necessary to replenish the Reserve and Contingency Fund to its established
balance shall be added to the amount to be paid by City pursuant to Section 15 during the next
ensuing Domestic Water Year. The amount of advances by District to the Reserve and
Contingency Fund while outstanding shall bear interest at District Interest Rate. Funds received
monthly by District by payments from City pursuant to this Section 12.1.4 shall be applied first
to interest and then to the replenishment of the Reserve and Contingency Fund.

12.1.5. Interest on Reserve and Contingency Fund. Funds in the Reserve and

Contingency Fund shall be invested by District and actual interest earned on the funds shall be
credited to the Reserve and Contingency Fund.

12.1.6. Reports. District shall submit to the Technical Committee no less often
than quarterly a report setting forth the current balance of the Reserve and Contingency Fund,
income and expenditures from the Fund, and anticipated expenditures, if any during the
remainder of the year.

12.2. Debt Service Reserve Fund. District shall establish and maintain a Debt Service

Reserve Fund. There shall be deposited into the Debt Service Reserve Fund from the Fixed
Financing, an amount equal to the Maximum Annual Debt Service. The Debt Service Reserve
Fund shall be held by the Trustee. If the First Expansion Facilities proceed to Financing, then
the amount of the Debt Service Reserve Fund under this section shall be increased by an amount
equal to the Maximum Annual Debt Service for the Fixed Financing of the First Expansion
Facilities. In the alternative, District may establish and maintain under this section a second,
separate Debt Service Reserve Fund in this amount for the First Expansion Facilities.

12.2.1. Withdrawals From Debt Service Reserve Fund and Replenishment of

Debt Service Reserve Fund. Withdrawals from the Debt Service Reserve Fund shall only be

made for the purpose of making current payments of Debt Service obligations. If any such
withdrawal is made from the Debt Service Reserve Fund, due at any time that funds available
under the provisions of Section 15 and/or Section 12.1 are insufficient to meet current Debt
Service Reserve Fund, City shall pay pursuant to Section 14.1 and Section 15.1 that amount

necessary to replenish the amount on deposit in the Debt Service Reserve Fund to an amount

FINAL - Approved by MID & Council - October 11, 2005.doc 20



equal to the Maximum Annual Debt Service no later than one year following such withdrawal

from the Debt Service Reserve Fund.

12.2.2. Interest On Debt Service Reserve Fund. Funds in the Debt Service

Reserve Fund held by the Trustee shall be invested by District and actual interest earned on the
funds shall be credited annually as a part of each Year’s budget to sums otherwise due from City
pursuant to Section 15 after deducting from interest earnings any amounts which must by law be
paid to the United States. It is anticipated that the Debt Service Reserve Fund will be invested in
an investment vehicle such as Guaranteed Investment Contingent Fund or a state and local
government securities fund.

12.2.3. Final Disposition. The balance on hand in the Debt Service Reserve Fund

shall be applied to the final payment or payments of Debt Service.

12.2.4. No Duplication. To the extent the Financing documents provide for a

Debt Service Reserve Fund, the provisions of the Financing documents shall prevail. In the event
that any reserve requirements set forth in any Financing documents duplicate or parallel the
requirements of this Section 12.2, it is agreed that in no event shall contributions to the Debt
Service Reserve Fund and any similar fund exceed an aggregate amount equal to the Maximum
Annual Debt Service.

13. FINANCING AND TAKE OR PAY PROVISION.

13.1 District to Arrange Financing, Take or Pay Provision, Excuse from Take or Pay.

District, subject to Section 18.5, shall use its best efforts to arrange Financing for the
construction of the First Expansion Facilities using bonds or other evidences of indebtedness or
certificates of participation, which shall be secured in part by the provisions of this Agreement.
City shall pay the Fixed Costs and Debt Service of the Project whether or not the
Project or any part of it is operating or operable or its output or capability is suspended,
interrupted, interfered with, reduced or curtaﬂed, or terminated in whole or in part except as
excused below. The payments of Fixed Costs and Debt Service shall not be subject to reduction
whether by offset, counterclaim, recoupment, or otherwise and shall not be conditioned upon the
performance or nonperformance by either Party to any agreement or for any other cause or
reason whatsoever. The “take or pay” obligation of City with respect to Debt Service shall
commence at the time that Debt Service payments actually commence under the applicable

Financing. The “take or pay” obligation of City with respect to Fixed Costs shall commence at
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the time of the commencement of the Commercial Operation Phase, which shall occur at the end
of the Test Period. City shall not be required to pay Debt Service or Fixed Costs if any of the
following specific conditions shall occur:

13.1.1. Excuse, 50 Percent of Contracted Water Not Delivered. District for any

reason other than Drought shall fail to deliver at least 50% of the Treated Water that City is
scheduled to receive for any Domestic Water Year (as determined pursuant to sections 17.1 and
17.2 of the Agreement) for a Period in excess of 18 consecutive months. For purposes of this
provision, the particular Domestic Water Year shall be that year in effect at the beginning of the

18-month term.

13.1.2. Excuse, 50 Percent of Water Supply. 50 percent or more of District’s total

annual water supply, as adjusted as provided in Section 17.2 shall be lost or unavailable for
physical reasons beyond District’s best efforts to control, other than Drought, for a Period in

excess of 24 consecutive months.

13.1.3. Excuse, 80 Percent of Water Treatment Plant Destroyed. 80 percent or

more of the water treatment plant, which is a part of the Project, shall be destroyed or disabled
for a period in excess of 24 consecutive months.

13.2. New Period of Excuse. A new 18 month, and if applicable, 24 month Period,

shall not commence for the purpose of Section 13.1 until a consecutive 12 month Period, during
which at least 75 percent of the Treated Water which City is to receive pursuant to Sections 17.1
and 17.2 of this Agreement has been delivered, has passed.

14. PAYMENT FOR WATER BY CITY.

In exchange for District agreeing to make available to City Treated Water in the manner
set forth in this Agreement, City shall pay each Domestic Water Year in equal monthly
installments the sum of the items set forth below. The sum shall be calculated and paid to District
as set forth in Section 15 regardless of the amount of Treated Water actually delivered to City,
or, subject to the exceptions found in Section 13.1, whether any Treated Water is delivered. The
sum to be paid shall be comprised of the following:

14.1. Debt Service. Debt Service, so long as there is outstanding indebtedness incurred
by District in connection with the Project, plus the amounts, if any, necessary to replenish the

Debt Service Reserve Fund pursuant to Section 12.2.1.
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14.2. Raw Water Charge. District shall charge City for Raw Water at the same rate as
District charges for water furnished by District to its agricultural water users. The Raw Water
Charge shall be charged only for water actually delivered to the Water Treatment Plant. In
setting the rates for Raw Water, District shall be guided by the following principles:

(1) The economy of District is, to a great extent, dependent upon fair,
reasonable, and economical irrigation water rates, and District, in
setting such irrigation water rates shall be mindful of the impact that

increases in water rates would have on agriculture and the economy of

District.

(ii) District shall not derive a profit from its Raw Water diverted to the
Project.

(ii1) City shall be fully advised through the budget process set forth in

Section 18.7 of the proposed water rates to be set by District.
(iv) The rates established for Raw Water and water furnished to District’s
agricultural water users shall be adopted by the Board only after a
public hearing for which at least ten days’ notice has been given in
writing to City.
) Water rates shall be fair, reasonable, and economical as to both
District’s agricultural water users, and to City.
In order to observe the foregoing principles, it will be necessary to convert the
agricultural water users supply to acre feet and the agricultural water users charge to a “per acre
foot charge.” The cost of Raw Water shall then be calculated as follows:

14.2.1. Agricultural Allocation in Acre Feet. District provides a water supply to

its agricultural water users during each irrigation season. In some seasons, it is possible to allow
irrigation water to each agricultural water user to the extent of demand. In other seasons it is
found necessary by the Board to allocate, that is to reduce, the amount of water available to
agricultural water users. When allocation is necessary it is the practice of the Board to announce,
usually in March or April, the allocation for the season allowing a certain number of inches of
water for the season for each agricultural acre to which agricultural water is provided. For the
purposes of this Agreement, if no allocation of agricultural water is announced for any

agricultural season, then the allocation for that season shall be presumed to be 42 inches. The
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allocation for agricultural water for each irrigation season shall be converted to acre feet by
taking the number of inches of water allocated and dividing by 12. In some Years the Board may
provide for an allocation on an optional basis. For example, the Board may provide for a base
supply of 33 inches of water for each agricultural acre at a charge of $7.50 per acre with an
option of up to another 12 inches for $7.50 per acre with a limited option in certain cases for
additional water at $15.00 per acre-foot. Under such an allocation, a maximum allocation of 42
inches would be assumed and the allocation of 42 inches would be divided by 12 to obtain acre-
feet.

14.2.2. Acre Foot Charge. Presently, District charges for water furnished to

agricultural water users on a per acre basis; Raw Water furnished pursuant to this Agreement
shall be charged on a per acre foot basis. Accordingly, the per acre charge for agricultural water
set for each irrigation season by District shall then be divided by the number of acre feet derived
pursuant to Section 14.2.1 and the result shall be the charge for each acre foot of Raw Water
supplied to the Project for that irrigation season. In the event of an allocation similar to the
example, as described in Section 14.2.1, the first 33 inches would be divided by 12 and the
quotient would be divided into $7.50. The remaining nine inches of the total of 42 inches would
be divided by 12 and would be charged at the rate of $7.50 per acre-foot.

14.2.3. Irrigation Season not Concurrent with Year. Each irrigation season,

depending upon need, commences at some time after the beginning of each Year. Thus, two Raw
Water rates may be applicable for portions of each Year; the actual Raw Water charges for each
Year shall be calculated accordingly.

14.2.4. Raw Water Charge not Applicable. Treated Water delivered in exchange

for groundwater delivered to District irrigation canals pursuant to Section 9.8 shall be subject to
the same costs as all other Treated Water except there shall be no charge for Raw Water
provided for in this Section 14.2.

14.2.5. Change in Method for Charging for Agricultural Water. In the event that

District adopts a new method of charging for, or allocating, agricultural water, the Parties shall
agree upon a new method of calculating the Raw Water charge devised so that the Project shall
bear the same cost per acre foot as is borne by the agricultural water users of District.

14.2.6. Measurement of Raw Water. Raw Water shall be measured at its point of

entry into the MRWTP.
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14.3.  Operation and Maintenance Costs. The actual operation, maintenance, repair,
replacement, and Modification costs directly attributable to the operation of the Project for the
Year, less sums drawn against the Reserve and Contingency Fund pursuant to Section 12.1.2,
except any sum drawn against the Reserve and Contingency Fund for Debt Service. It is agreed
that no item for depreciation shall be included in the sums calculated and paid pursuant to this

Section 14 and Section 15.

14.4.  Administrative Services. An amount equal to the reasonable actual cost of

administrative services fairly attributable to the operation of the Project and the administration of
this Agreement including, but not limited to, legal, accounting, and consulting engineering
services, and the actual cost of paying agents or other services which District requires in
processing and making payments to the holders of indebtedness incurred by District in
connection with the Project.

14.5. Insurance. The actual cost of all insurance required by this Agreement to be
maintained by District.

14.6. Electric Energy. The cost of electric energy provided to the Project. Electric

energy will be provided by District. District shall charge the Project, from time to time,
consistent with District policy as to use and applicable rate structure and cost the same as would

be charged to District itself.

14.7. Other Payments and Costs and Deductions From Payments and Costs. The

amount of payments or costs and deductions from payments or costs specified by Sections
12.1.1,12.1.3,12.1.4, and 12.2.2, and 16.3.2.

14.8. Payments by City to District for Raw Water Only. To assist District in planning

its budget, City will pay District on an annual Domestic Water Year basis in accordance with the
following:
1.  City shall estimate and provide its estimate to District no later than thirty
(30) days prior to the commencement of each Domestic Water Year, its
anticipated usage of Treated Water.
2. District shall multiply the raw water charge determined in accordance with
Section 14.2, above, by City’s estimate to obtain a total estimated annual

Raw Water Charge to City for budget planning purposes.
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3. Atthe end of each Domestic Water Year, District shall calculate City’s
actual total Raw Water Charge in accordance with Section 14.2 of this
Agreement, based on actual Raw Water used and use this cost for
calculation of City’s payments pursuant to Sections 15.3 and 15.4.

14.9.  First Expansion Facilities. Upon completion of the First Expansion Facilities (as

evidenced by the Commercial Operation Date), the application of the billing and payment
provisions in this section shall be modified to provide for billing and payment to include the
operation and maintenance of the First Expansion Facilities.

15. TIME AND MANNER OF PAYMENT BY CITY TO DISTRICT.

15.1.  Monthly Payments. Payment of the total sum due for each Year pursuant to

Section 14 shall be as set forth in this Section 15. Each monthly payment to be made pursuant to
this Section 15 shall be made on the first day of each month.

15.2. Proration. Any payment made pursuant to this Agreement which covers less than
a full month or which covers less than a Year shall be prorated accordingly.

15.3. Calculation of Monthly Payments. Prior to December 31 of each Year, District

shall prepare and adopt a budget for the forthcoming Year pursuant to section 18.7 of this
Agreement. The budget shall include all of the items listed in section 14. The budget for a Year
shall determine and set forth a monthly payment amount to be made by City which shall be the
net amount of budgeted expenses for the Year, less any refunds or credits allowed to District in
connection with the Project pursuant to the Agreement, divided by 12. Each Year, the new
monthly payment calculated as provided in this section 15.3 shall take effect at the beginning of
the next ensuing Domestic Water Year (i.e., the new monthly payment for a Year shall take
effect on May 1 of that Year). Regarding the First Expansion Facilities, (a) the budget and City
payments shall be increased to include Debt Service for the First Expansion Facilities Financing
for the Year in which the Debt Service payments for such Financing become due, and (b) the
budget and City payments shall be increased to include the other expense items for the First
Expansion Facilities listed in section 14 after the Commercial Operation Date for the First
Expansion Facilities.

At the conclusion of each Year, District shall prepare an accounting of the actual
expenses for the Year as compared with the Year’s budget and City payments for the Year, and

determine whether City made overpayments or underpayments for the Year based on the actual
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City payments compared to actual expenses. City shall pay the amount of any underpayment for
a Year in a lump sum payment to District. District shall pay the amount of any overpayment for
the Year in a lump sum payment to City. The amount of any such overpayment or
underpayment shall be reflected in the first invoice for the Domestic Water Year immediately
following the completion of the accounting, and shall be due and payable at the time payment of
such invoice is due and payable.

154 Late Payments. Any amounts owed by one Party to the other Party under this
Agreement that is not paid in full when due shall thereafter bear interest at the rate of 1% per
month of the unpaid balance, or at the maximum lawful rate, whichever is less.

16. GENERAL PAYMENT PROVISIONS.

16.1. Percentages. [Not Used].

16.2. Records. District shall (i) keep and maintain and provide to City detailed cost
accounting reports documenting the Project costs, (ii) keep and maintain separate accounting and
bookkeeping records with a separate account and fund for the Project, and (iii) allow City and its
employees, accountants, attorneys and agents to review, inspect, copy and audit the accounting
and bookkeeping records of District, including all source documents. District shall have the right
to review, inspect, copy, and audit all accounting and bookkeeping records of City, including all
source documents, as may pertain to the receipt, delivery, and sale of water received from the
Project.

16.3. Security for Payment, Rate Covenant by City. Prior to obtaining the Financing

for the First Expansion Facilities as set forth in Section 13.1, District shall be entitled to the
assurances it may reasonably deem necessary, and be entitled to the financial information as may
be necessary, to ascertain that City is in the financial condition as will allow it to fulfill its
financial commitments to the First Expansion Facilities.

16.3.1. [Not Used]

16.3.2. Security from City. City's security obligation pursuant to this Section

16.3 shall be satisfied by the following rate covenant and pledge of City Gross Water Revenues
which shall be effective and binding upon City upon the execution of this Agreement by the
Parties:

16.3.2.A. Rates and Charges. City shall fix, prescribe, and collect water

rates and charges which shall be at least sufficient to yield City Gross Water Revenues during
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each fiscal year of City in an amount equal to: (i) the payment obligations of City under this
Agreement during the fiscal year other than Debt Service; (ii) City maintenance and operations
costs to the extent not included in clause (i) above; plus (iii) one hundred twenty-five percent
(125%) of the Debt Service to be paid during the fiscal year.

16.3.2.B. Pledge. All City Gross Water Revenue and all money on
deposit in the funds established by this Agreement are hereby irrevocably pledged to the
punctual payment of the interest on and principal of and redemption premiums if anyone the
obligations evidencing the Financing and all obligations of City under any Parity Debt. This
pledge shall constitute a lien on and security interest in City Gross Water Revenues and funds
established by this Agreement and shall attach, be perfected, and be valid and binding from and
after the consummation of the Financing or the issuance of Parity Debt, without any physical
delivery thereof or further act. If City gives any additional collateral to secure the payment of the
Financing, City agrees that such collateral shall also secure all obligations of City under any
Parity Debt on a pari passu basis.

16.3.2.C. Similar Covenant. City hereby covenants and agrees that it

shall require a covenant substantially similar to clauses (i), (ii), and (iii) of Section 16.3.2.A with
respect to all Parity Debt.

16.3.2.D. Parity Debt. In addition to its obligations hereunder, City may
issue or incur Parity Debt in such principal amount as shall be determined by City in accordance
with Section 16.3.2.C.

16.3.2.E. Subordinated Debt. In addition to its obligations hereunder,

City may issue or incur loans, bonds, notes, advances or indebtedness payable from City Gross
Water Revenues on a junior and subordinated basis with its obligations hereunder in such
principal amount as shall be determined by City.

16.3.2.F. Amendment To Obtain Financing. This Section 16.3.2 may be

amended from time to time by the Parties to the extent necessary to obtain the Financing as set
forth in Section 13.1 and, after the Financing is obtained and so long as it remains unpaid, may
only be amended in accordance with the terms and conditions of the legal documents for the
Financing.

16.3.2.G. Alternative Security. City may be relieved from its obligation

to perform any of the covenants set forth in this Section 16.3.2 by providing to District for
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deposit with Trustee a policy of municipal bond insurance, irrevocable letter of credit, surety
bond or similar credit facility aSsuring payment of Debt Service due and payable by City
pursuant to this Agreement, and which is acceptable to District and Trustee in accordance with
the terms and conditions of the Financing.
17.  DELIVERY OF WATER.

17.1.  Water Supply to City. Subject to Sections 4.41 and 17.2, District shall make

available to City an amount of Treated Water equal to 30 million gallons per day. District shall

consult with City on a regular basis during the Commercial Operation Phase to determine the
schedule of deliveries, and, consistent with the terms of this Agreement, District shall use its best
efforts to meet the requirements of City. Notwithstanding any other provision of this Agreement,
in a Drought situation the delivery of surface water by District for agricultural uses to its
agricultural customers and for municipal uses to City shall be reduced in equal proportions in
accordance with the formula in Section 17.2.

Upon completion of the First Expansion Facilities (as evidenced by the
Commercial Operation Date), the Treated Water quantities as set forth in sections 17.1 to 17.7
shall be changed from 33,602.1 acre-feet per year and 30 million gallons per day to 67,204.2
acre-feet per year and 60 million gallons per day.

District promises and agrees to treat District’s agricultural customers and City on
a parity basis. If District is required to reduce deliveries, it will cut back its deliveries to its
agricultural customers and to City in equal proportions. In keeping with the foregoing, District
agrees that its commitments to its agricultural customers and to City shall be met before any
subsequent water transfers for delivery of water outside District’s boundaries. It must be
understood, however, that “transfers” between District and Turlock Irrigation District made in
the ordinary course of operations are not included in the foregoing, as District and Turlock
Irrigation District regularly deliver water to each other in the interest of maximizing beneficial
use of their water rights and facilities.

17.2. Formula for Water Allocation. During each Domestic Water Year, District shall

make available to City 33,602.1 acre feet of Treated Water provided that the allocation of City

shall be reduced in any Domestic Water Year that the following calculation results in a sum less

than 33,602.1 acre feet:
(Y/42) x 33,602.1 =X
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"Y" shall be the actual number of inches of water allocated by the Board to
agricultural water users for the subject irrigation season commencing immediately prior to each
Domestic Water Year. In the event a portion of the water allocation is optional as in 1991 as
described in Section 14.2.1 and the fixed and optional amounts equal or exceed 42 inches, then
City shall be assumed to have exercised the available option up to a total of 42 inches for the
purposes of the above calculation. If no allocation is made for any irrigation season, the
allocation shall be presumed to be 42 inches. The actual maximum Treated Water allocation of
City for the subject Domestic Water Year shall be 33,602.1 acre feet of Treated Water or the
amount calculated as "X" in the above formula, whichever is less. It is anticipated that from time
to time District may modify its current agricultural water allocation. When District makes
changes in its agricultural water allocation that result in the above allocation formula no longer
ensuring that reductions or increases in available water are in equal proportions as between
District's agricultural customers and City, subject to the limitation of 33,602.1 acre feet of
Treated Water, the Parties shall meet and confer and agree upon necessary changes in the above
allocation formula so as to ensure that reductions and increases in available water are in equal
proportions as between District's agricultural customers and City.

Except as provided in Section 17.3, in no event shall District be required to make
available to City, more than 33,602.1 acre feet of Treated Water for First Expansion Facilities
during any Domestic Water Year. If the applicable formula during any Domestic Water Year
provides for an annual allocation of less than 33,602.1 acre feet, there shall be no suspension in
the payment obligations of City, set forth in Section 14, regardless of the length of the Period
during which deliveries of Treated Water shall be less than 33,602.1 acre feet for each Domestic
Water Year. Nothing contained in this Section 17.2 shall be deemed to modify in any way
District's right to suspend, curtail, or reduce water deliveries as provided in Section 9.9 and in
this Section 17.2. Nothing in this Agreement shall be construed to require District to curtail
deliveries of water during any Period.

17.3. Treated Water Delivery Schedule. The parties acknowledge that City’s water

needs vary throughout the Domestic Water Year with high peak day demands in summer and
lower demands in winter. City shall have the right to specify, on a daily basis, its water delivery

requirement for the following day (or longer period of time as agreed between the parties) and
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District shall be obliged, subject to its engineering, operating, maintenance, regulatory, safety
and other practical requirements, to make a good faith effort to meet the daily (or longer period)

demands specified by City.
17.4. Adjustment of Curtailment. In the event that a severe and prolonged drought

threatens the ability of City to deliver adequate drinking water to its customers despite its efforts
to impose rationing and to utilize all water resources available to it, the Parties shall meet and
confer to determine whether, and upon what terms, water allocations other than those provided
for in this Agreement could be implemented which would alleviate hardships to the customers of
City without unduly or disproportionately injuring agriculture. In the event that water deliveries
during a Domestic Water Year must be curtailed pursuant to Section 17.2, for the reasons set
forth in the preceding sentence or for any other reason, the Parties shall meet and confer for the
purpose of reaching an agreement as to an alternative curtailment formula or water allocation
basis which more equitably and more fairly meets the then current needs of the agricultural and
municipal water users within District's boundaries. The Parties shall also endeavor to reach
agreement upon other terms and conditions necessary to implement an agreement. The duration
of an adjustment agreement shall be specified in the agreement. In the event that no agreement
can be reached, the deliveries shall be curtailed in accordance with the formula set forth in
Section 17.2 of this Agreement.

17.5. Exchange for Groundwater. During a Domestic Water Year in which City’s

allocation is reduced below 33,602.1 acre feet of Treated Water, City shall continue to have the
option to deliver groundwater to the irrigation canal system in exchange for additional surface
water as provided by Section 9.8.

17.6. Water to Remain in District's Irrigation District Boundary. No Treated Water

delivered by District to City, not offset by City groundwater and City water supplies other than
the Treated Water within District’s Irrigation Boundary, shall be allowed to flow outside
District's Irrigation District Boundary. In order to demonstrate and ensure compliance with this
Section 17.6, City shall install and maintain meters to monitor flow and usage at appropriate
locations on its water delivery systems to determine (i) the amount of all Other City Water
delivered to the Service Area, and (ii) the amount of all water (whether Treated Water or Other
City Water) transported outside District's Irrigation District Boundary. City shall monitor these

records to ensure that the amount recorded under (i) is at all times greater than or equal to the
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amount recorded under (ii). City shall maintain records as to the items set forth above in this
Section 17.6 which records shall be open to reasonable inspection by District, and its officers,
directors, officials, employees, agents, and volunteers. A monthly summary of the applicable

records shall be provided to District by City .

17.7.  Conjunctive Use. It is understood by the Parties that from time to time water

allocations for a Domestic Water Year to City may be reduced below 33,602.1 acre feet by the
application of the formula set forth in Section 17.2. Accordingly, City shall exert its best efforts
to maintain, in its judgment, reasonable groundwater pumping capacity to meet the needs of its
Service Area during times of reduced surface water allocations. City’s obligation to maintain
reasonable groundwater pumping capacity shall be subject to the constraints of the groundwater
basin underlying City as described in the Urban Water Management Plan and other City records,
and City’s obligation shall be subject to what is feasible and cost-effective.
18.  PROJECT MANAGEMENT.

18.1. District's Board of Directors.

18.1.1. Final Decisions. Subject to the Approvals set forth in Section 18.3 and

Section 18.5 and subject to the review set forth in Section 18.5 and Section 18.6, the Board shall
be the final decision making authority with regard to the Project. The Board shall consider the
recommendations of the Project Manager. All Board decisions shall be made at duly noticed
regular meetings or special meetings.

18.1.2. Project Manager. The Board shall appoint a Project Manager, who shall

perform those duties set forth in Section 18.2.

18.2. Duties of Project Manager.

18.2.1. Implementation of this Agreement. The responsibility for implementing

and administering this Agreement and for carrying out the tasks necessary for the successful
completion of each of the Phases of the First Expansion Facilities shall be vested in the Project
Manager.

18.2.2. Notice to Advisory Committees. The Project Manager, in the course of

fulfilling his responsibilities, shall provide the Advisory Committees reasonable advance notice
of impending major decisions as defined in Section 18.6.1.C.

18.2.3. Specific Duties. The Project Manager shall have the following powers,

duties, and responsibilities:
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18.2.3.A. Work Plans. Developing a work plan for each Phase of the

Project.

18.2.3.B. Progress Reports. Submitting periodic progress reports to the
Parties and to the Board.

18.2.3.C. Administering Contracts. Administering this Agreement and

any contracts as are entered into pursuant to this Agreement.

18.2.3.D. Public Information. Serving as public information officer for

the Project.

18.2.3.E. Recommending Consultants. Recommending the hiring or

utilization of consultants, engineers, contractors, attorneys, underwriters, and other services
necessary to carry out the Project.

18.2.3.F. Financial Report. Preparing an annual financial report within

three months of the end of each Year of the operation of the Project for review by the Advisory
Committees. The annual financial report shall include the amount of water delivered by District
to its agricultural customers and to City during the preceding Year. To the extent permitted by
data available at the time of preparation of the report, the report shall also include estimates of
the amount of water which will be available during the current Year for delivery to the
agricultural water users of District and to City. In the event that during the Year changed water
conditions modify the projections of the availability of water to District's customers, the Project
Manager shall promptly notify the Advisory Committees.

18.2.3.G. Emergency Plans. Developing emergency plans for dealing

with reasonably anticipated events of force majeure so as to minimize, to the extent practical, the
interruption or curtailment of the operation of the Project and, to the extent practical, ensure the
continued delivery of Treated Water to City.

18.2.3.H. Other Duties. Other duties as are necessary and proper to carry
out the Project.

18.3. City Approval of First Expansion Facilities Milestones. Since City will be paying

virtually all costs associated with design, construction, operation, maintenance, repair,
reconstruction, and Modifications of and to the First Expansion Facilities, the Parties agree and
consent that City shall have the authority to approve or disapprove major First Expansion

Facilities milestones as follows:

FINAL - Approved by MID & Council - October 11, 2005.doc 33



18.3.1. Engineering Services. Prior to District's approval of any engineering

services contract concerning the design and engineering of the First Expansion Facilities, City
shall review the contract or contracts and each shall provide District with written authorization to

proceed.

18.3.2. Review of Preliminary Design. Prior to proceeding with the final Design

Phase under an engineering services contract, City shall review the preliminary design plans and
preliminary cost estimate and each shall provide District with its written authorization to

proceed.

18.3.3. Acceptance of Final Design. Prior to accepting the final design work,

including construction ready final plans and specifications and final cost estimate, City shall
review the final design work and cost estimate and shall provide District with its written

authorization to proceed.

18.3.4. Construction Contracts. Prior to District's approval of a construction

contract or contracts for the construction of the First Expansion Facilities, City shall review the
construction contract documents and shall provide District with its written authorization to
proceed.

18.4. Processing Milestone Approvals. City shall act promptly in giving or refusing to

give any of the written authorizations to proceed as set forth above. The written authorizations to
proceed to be given by City shall not be unreasonably withheld. If City fails to provide its written
authorization to proceed, or written refusal of authorization, within 45 days from the date of the
written request for authorization from District, then City shall be deemed to have authorized
District to proceed with the milestone in question. If City refuses to authorize any of the
foregoing Project milestones, it shall set forth in writing its reason or reasons for the refusal and
shall timely provide the writing to the other Party. Thereafter either (i) District shall work to
address and resolve City’s concerns and then re-request the written authorization to proceed for
the particular Project milestone, or (ii) either Party may terminate the First Expansion Facilities
pursuant to Section 22.2.

18.5. Project Financing Approvals. Prior to issuing bonds or other evidences of

indebtedness or certificates of participation for the purpose of Financing the First Expansion
Facilities, District shall give written notice to City that the time to commence Financing has

arrived. Within 30 days of the notice, the Finance Committee shall meet and confer at least once
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and within 60 days of the notice City shall advise District in writing as to whether Fixed
Financing or Variable Financing shall be used. If City advises in writing that Fixed Financing is
to be used or fail to give their written advice within 60 days of the notice, the Fixed Financing
shall be used.

18.5.1. Fixed Financing. If Fixed Financing is to be used, District shall give
written notice to City that Fixed Financing is to be used énd shall request that City give to
District a not-to-exceed TIC within 30 days of the notice and request. Within 15 days of the
notice and request by District, the Finance Committee shall meet at least once. Upon receipt of a
not-to-exceed TIC from City, District shall thereafter be responsible for marketing the Financing
subject to the not-to-exceed TIC approved by City. The members of the Finance Committee shall
be present at the time and place of marketing and they and their financial advisers shall consult
with the persons résponsible for the marketing for District and the terms and conditions of the
Financing, but all final decisions shall be made by District, provided that the TIC of the issue is
(1) the lowest then available, and (ii) at or below the not-to-exceed TIC approved by City. In the
event City fails to approve a not-to-exceed TIC within 30 days of the notice from District that
Fixed Financing is to be used, then the Parties shall seek to reach agreement as to a not-to-exceed
TIC or either Party may terminate the First Expansion Facilities pursuant to Section 22.2. It is
understdod that bond insurance shall be used with Fixed Financing if, when the cost of bond
insurance premiums is included in Debt Service, the result is the lowest Fixed Financing
alternative available at the time of Fixed Financing.

18.5.2. Variable Financing. Variable Financing shall be used only during the

Construction Phase, except as otherwise provided herein. If City agrees that Variable Financing
should be undertaken, District shall issue Variable Financing for the duration of the Construction
Phase. No later than 60 days after the Commercial Operation Date, the Variable Financing shall
be replaced entirely by Fixed Financing unless the Parties unanimously agree to the contrary. It
is understood that Variable Financing may require the use of a letter of credit and, if that is the
case, the cost of the letter of credit shall be financed out of the Variable Financing.

18.5.2.A. Initial Financing. Variable Financing shall initially be issued in

the maturities and at the interest rates as, in the judgment of District after consulting with the

Finance Committee, provides the most cost-effective combination of maturities and interest rates.
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Thereafter, as the securities mature, District shall be solely responsible for the remarketing of the

securities until the Issuance of the Fixed Financing.

18.5.2.B. Conversion During Construction Phase. If Variable Financing is

issued for the First Expansion Facilities, City may, during the Construction Phase, request that
District convert the Variable Financing to Fixed Financing. The request may be conditioned upon
the ability of District to secure the Fixed Financing at a TIC specified in City’s request.

18.5.2.C. Conversion Upon Commercial Operation. If no request to

convert Variable Financing to Fixed Financing has been made prior to the Commercial Operation
Date, District shall convert the Variable Financing to Fixed Financing on the Commercial
Operation Date, or within 60 days thereafter without regard to the provisions of Section 18.5.1,
provided, however, that District shall consult with the Finance Committee during the time it is
converting the Variable Financing to Fixed Financing unless the Parties unanimously agree to the

contrary.

18.6. Advisory Committees. In order to assist District and the Project Manager with the
implementation of the Project, the following committees are formed and shall have the following
duties, responsibilities, and authority:

18.6.1. Policy Committee. A Policy Committee consisting of two City Council

members and two members of the Board. The Policy Committee shall meet at least twice each
Year, and at other times when a meeting is called by the Project Manager. Each member of the
Policy Committee shall serve at the pleasure of the Party selecting that member. The Policy
Committee shall function during all three Phases, and shall have the following responsibilities
and authority:

18.6.1.A. First Expansion Facilities Milestones. To review and make

recommendations to City concerning the request for authorization to proceed with First
Expansion Facilities milestones pursuant to Section 18.3. District and the Project Manager shall
not request written authorization to proceed with any of the First Expansion Facilities milestones

until after the Policy Committee has reviewed the proposal and made a recommendation to City.

18.6.1.B. Budget Functions. To perform the functions with respect to

District budget for the Project as set forth in Section 18.7. All expenditures of District

concerning the Project shall be consistent with the approved budget.
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18.6.1.C. Major Decisions and Design Changes (In Excess of $100,000).

To review and advise District and the Project Manager concerning major decisions or changes in
the Project or design of the First Expansion Facilities. A major decision shall be defined as any
contract, change order, purchase, change in policy, or any other action with an estimated cost in
excess of $100,000. A major change in the design of the First Expansion Facilities shall be
defined as any change involving an estimated increase or decrease in the cost of the First
Expansion Facilities in excess of $100,000. A major decision shall not include any budgeted
expenditure in a budget that has been approved pursuant to Section 18.7.

18.6.2. Technical Committee. A Technical Committee, consisting of one staff

person appointed by each Party, and one alternate member as each Party deems necessary. Each
member of the Technical Committee shall serve at the pleasure of the Party selecting that
member. The Technical Committee shall meet at least once each month, and at all other times as
requested by the Project Manager. During the Construction Phase of the Project, the Technical
Committee shall meet once a month. If additional meetings are required, any of the parties, with
five days prior notice, may schedule a Technical Committee meeting. The Technical Committee
shall function during all three Phases of the Project, and shall have the following responsibilities
and authority:

18.6.2.A. Consultation With Project Manager. To advise and consult with

the Project Manager and District, to exchange information, and to make any necessary
recommendations relating to the Project design, construction, operation, and maintenance. The
Project Manager shall, from time to time, inform the Technical Committee of any material event,
incident, occurrence, or condition that the Project Manager anticipates may impair District’s
ability to perform its obligations under this Agreement, including, but not limited to, labor
disputes and threatened or pending litigation.

18.6.2.B. Recommendations to Policy Committee. To review and make
recommendations to the Policy Committee for all matters within the scope of authority and
responsibility of the Policy Committee.

18.6.2.C. Advice Relative to Minor Decisions ($5,000 to $100.000). To

review and advise the Project Manager concerning any minor decision affecting the Project. A
minor decision shall be defined as any contract, change order, purchase, change in policy, or any

other action with an estimated cost between $5,000 and $100,000, and any action involving
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changes in Treated Water quality beyond the range of normal plant operation variability. A
major decision shall not include any budgeted expenditure in a budget that has been approved
pursuant to Section 18.7.

18.7. Budget.

18.7.1. Budget Principles. In preparing and reviewing budgets for the Project, the

Parties shall be guided by the principle that the Project shall be operated in as economic a
manner as practical in accordance with generally accepted waterworks practices as evidenced by
well designed and operated similar sized potable water treatment plants in Northern California.

18.7.2. Budget Process.

18.7.2.A. Preparation. For each Year during the Commercial Operation
Phase, District shall prepare a budget for the Project prior to December 31 for the next ensuing
Year. All Project budgets shall include both operating and capital components and shall include a
monthly payment to be paid during the next ensuing Domestic Water Year in accordance with
Sections 14 and 15. Upon completion of the First Expansion Facilities (as evidenced by the
Commercial Operation Date), the budget shall be expanded to include the First Expansion
Facilities costs and the increased Treated Water allocation of 67,204.2 acre-feet per year.

18.7.2.B. Technical Committee Review and Recommendation. Prior to

completion of the first administrative draft of each Year's budget by District, the Project
Manager shall meet with the Technical Committee at least once to discuss and receive input from
the Committee concerning development of the budget. Prior to submission of the budget to the
Policy Committee, the Technical Committee may make a recommendation with respect to the
budget to the Policy Committee. Upon completion of the first administrative draft of a Year's
budget and not later than September 15 of each Year, the Project Manager shall forthwith furnish
it to the members of the Technical Committee. Within 15 days of receipt of the draft budget, the
Technical Committee members may individually or collectively submit to the Project Manager
their recommendations and/or comments regarding draft budget. The documents shall not be
mailed to City as provided in Section 18.7.2.C until after the expiration of this 15 day Period.
18.7.2.C. Information to City. At least 10 days before the mailing of the

annual budget to City as provided in this Section 18.7.2.C, the Project Manager shall mail copies
of the budget to the Technical Committee and during the 10 day Period the Project Manager shall

arrange at least one meeting of the Technical Committee for review of the budget. After the
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expiration of the above 10 day Period and at least 20 days before the submission of each annual
budget to District Board, the Project Manager shall mail to City copies of the proposed budget
for the ensuing Year and a detailed calculation of the proposed monthly payment obligations of
City for the ensuing Domestic Water Year calculated pursuant to Section 15.3 of this Agreement.
Commencing after the first Year of operation, the Project Manager shall also at the same time
mail copies of the most recent update of the current Year’s expenditures and revenues, and the
balance sheet and income statement for the most recent Year, if available.

18.7.2.D. Policy Committee Review. Approximately 10 days before the

submission of the budget to District Board, the Policy Committee shall meet to review and
discuss the proposed budget for the ensuing Year. District staff at this meeting shall explain and
justify the need for all of the various budget items and proposed expenditures. At this meeting,
the Parties shall strive to agree upon a budget for the ensuing Year.

18.7.2.E. Consideration of Budget by Policy Committee. The budget shall

be deemed approved by the Policy Committee unless, at the meeting, the Committee by an
affirmative vote of at least two members of the Committee objects to one or more of the budget
items. If the Policy Committee objects to one or more budget items, the Committee members
objecting shall specify the item or items of the budget which are objectionable, and why the item
or items are objectionable.

18.7.2.F. Revision of Budget, Alternate Budget and Report. If one or

more budget items are objected to by the Policy Committee, District shall either (i) revise the
budget at the Policy Committee meeting so that it is acceptable to at least three members of the
Policy Committee, (ii) continue the Policy Committee meeting and thereafter consider the
objections raised at the meeting and prepare a revised budget for consideration by the Policy
Committee at a subsequent meeting, or (iii) District may determine to submit the budget to
District Board over the objections of the Policy Committee. In the latter event, District shall give
written notice to the Policy Committee, and the Policy Committee may, within 10 days after
receipt of this notice, submit an alternative to the objectionable budget item or items to District
Board to be considered along with the budget submitted by District. The alternative budget item
or items shall be accompanied report as to the reasons the alternate budget should be adopted in

place of the budget submitted by District.
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18.7.3 Public Hearing. The annual budget for the Project shall be adopted by the

Board only after a public hearing for which ten days' notice has been given by publication in a
newspaper of general circulation published and circulated within District. The period of notice
commences on the first day of publication and terminates on the 10th day following, including

the day of publication.

18.7.4. Appearance at Hearing. The foregoing provisions on review concerning

the budget are not intended to, and shall not, preclude City, and its officers, , officials,
employees, agents, and volunteers, from appearing before District Board regarding the proposed
budget.

18.7.5. Increase. If, during the course of any Year, District proposes to make any
budget increase, then the provisions of Sections 18.7.1 through 18.7.2.F concerning review of
budgets shall apply to the budget increase.

19.  LIABILITY AND INSURANCE.

19.1. Insurance, General. During all Phases of the Project, District shall procure and
maintain Project Insurance, including coverage for the construction, operation, and maintenance
of the Project, and all operation and activities concerning all Phases of the Project. Such Project
insurance coverage shall be primary insurance coverage for all claims related to this Project and
City shall be named as an additional insured. Any insurance or self insurance maintained by
City, District or their respective directors, officers, officials, employees, agents or volunteers
shall be excess of the Project insurance and shall not contribute with it.

19.1.1. Project General Liability. Project General Liability insurance in an

amount not less than $1,000,000 per occurrence, combined single limit for bodily injury and
property damage, $3,000,000 aggregate.

19.1.2. Commercial Automobile Liability Insurance. Commercial Automobile

Liability insurance including, as applicable, owned, non-owned and hired automobiles, in an
amount not less than $1,000,000 per occurrence combined single limit for bodily injury and
property damage.

19.1.3. Umbrella or Excess Liability Insurance. Umbrella or Excess Liability

insurance in an amount not less than $10,000,000 over and above the underlying limits with the
Umbrella or Excess Liability policy containing insuring agreements, exclusions and conditions

of coverage substantially similar to the underlying policies.
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19.1.4. Workers' Compensation Insurance. Workers' Compensation Insurance as

required by the State of California, including employer's liability limits of not less than
$1,000,000 per accident. All rights of subrogation against City, its officers, elected officials,
officials, employees, and volunteers shall be waived by the insurer for losses arising from work
performed by District. All costs for the waiver of subrogation shall be borne by the Project.

19.1.5 Property Insurance.

19.1.5.A. Course of Construction Insurance. District shall maintain this

coverage in its insurance policy portfolio protecting the First Expansion Facilities.

19.1.5.B. Buildings and Equipment Insurance. Special form (all risks

subject to approved exclusions) insurance for the Project shall be placed on a replacement cost
basis, including the agreed amount or comparable endorsement, all buildings and structures
comprising the Project and all fixtures, equipment, and facilities located in, on, or connected with
the Project, excluding the pipeline and its associated equipment and fixtures. Such insurance
shall include coverage for loss of use, loss of rents, or loss of financing payment. Loss payee
under this policy mentioned in this Section 19.1.5.B shall be determined by the Financing
documents.

19.1.6. Insurance Provisions. Each insurance policy required by this Agreement

shall contain the following clauses:

19.1.6.A. Cancellation. This insurance shall not be cancelled, limited in
scope or coverage or non-renewed until 30 days after prior written notice has been given to
District and City. Upon receipt of a notice of cancellation of non-payment, District shall give
City immediate notice of non-payment of any insurance policy premium required to maintain the
insurance coverage required by this Agreement.

19.1.6.B. City to be Named. On all policies, City and its officers, elected

officials, officials, employees, agents, and volunteers are to be covered as additional insureds as
respects to claims or losses arising out of activities related to the Project. This additional insured
requirement shall not apply to Workers' Compensation Insurance.

19.1.6.C. Special Limitations. No policy shall contain any special

limitation as to the scope of protection afforded City or its officers, elected officials, officials,

elected officials, employees, agents, and volunteers.

FINAL - Approved by MID & Council - October 11, 2005.doc 41



19.1.6.D. Approval by City. The policies of insurance required by this
Agreement shall be issued by an insurer, or insurers, and shall be in a form approved by City,
which approval shall not be unreasonably withheld. Any deductible, and/or self insured retention
must be declared to City. District and City shall meet annually to review Project insurance and, if

changes are necessary, make recommendations to the Technical Committee.

19.1.7. Insurance Provision in All Contracts. In any and all contracts entered into
concerning the construction, operation, or maintenance of the Project, District shall include a
provision requiring that the contractor and all of its subcontractors provide insurance protection
in an amount agreed by City and District.

19.2. Indemnification and Hold Harmless.

19.2.1. Indemnification by District. Except as provided in Sections 19.3 through

19.6, District shall indemnify, defend, protect, and hold harmless City, and its officers, elected
officials, officials, employees, agents, and volunteers from any and all liabilities, claims,
damages, losses, judgments, penalties, costs, or expenses (including attorneys' fees) arising out
of or relating to the performance of the Project caused in whole or in part by any negligent act or
omission of District or contractors, any subcontractors, or anyone directly or indirectly employed
by any of them or anyone for whose acts any of them may be liable, except where caused by the
active negligence, sole negligence, or willful misconduct of City, its officers, officials, elected

officials, employees and volunteers.

19.2.2. Cost of Litigation. Subject to the other provisions of this Agreement, the
reasonable cost of the prosecution and defense of litigation and the payment of settlements or
judgments in connection with litigation necessary to perform, or arising from, the construction,
financing, operation, or maintenance of the Project by District shall be a cost of the Project.

19.2.3. Notification. District shall advise City in writing promptly as to any
litigation the cost of which, including settlements or judgments, District proposes be a cost of
the Project.

19.2.4. Objections. If City raises any objection in writing within 10 days of
notification pursuant to Section 19.2.3 as to the cost of litigation being a cost of the Project, then
the matter shall be subject to review by the Parties. In the event that City takes the position that
the cost of particular litigation should not be an expense to be passed on to the Project or that

only a portion of the cost of particular litigation should be an expense to be passed on to the
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Project, then City Attorney, and the General Counsel of District shall meet and endeavor to reach
an agreement relative to the sharing of the costs related to the particular litigation. If the
attorneys are unable to promptly come to an agreement, the issue shall be submitted to the Chief
Executive Officers. If the Chief Executive Officers are unable to promptly come to an
agreement, the Parties shall promptly agree upon an independent attorney or retired judge to
determine the matter. If the Parties cannot, within thirty (30) days of the dispute first arising,
agree upon a decision relative to the dispute or an independent attorney or retired judge to
determine the matter, any Party may request the American Arbitration Association to appoint an
independent attorney or retired judge. For purposes of calculating the foregoing 30 day period,
the dispute shall be deemed to have arisen on the day City gave notice to District of an objection
pursuant to this Section 19.2.4. Upon appointment, the independent attorney or retired judge
shall promptly decide the dispute based upon whether the litigation involved is necessary to
perform, or arises from, the construction, financing, operation, or maintenance of the Project by
District.

19.3.  Third Party Claims Not Covered by Insurance; Willful. With respect to claims

and lawsuits against one or more of the Parties by third parties concerning injury, death, property
damage, or construction claims resulting from the construction, operation or maintenance of the
Project, which claims and lawsuits are not covered by insurance, including self insurance,
maintained by District pursuant to Section 19.1, and which are the result of willful misconduct,
intentional tort, or gross negligence of one of the Parties, the Party whose willful misconduct,
intentional tort, or gross negligence resulted in the damage claimed by the third party shall
indemnify, defend, protect, and hold harmless the other Party, and its respective officers, elected
officials, officials, employees, agents, and volunteers from any and all liabilities, claims,
damages, losses, judgments, penalties, costs, or expenses (including attorneys' fees) resulting
from a claim or lawsuit by a third party. This Section 19.3 shall not apply if the lack of insurance
coverage is because of a denial of coverage based on District's failure to comply with any claim
reporting requirement of any applicable insurance.

19.4. Third Party Claims Not Covered by Insurance; Ordinary. With respect to claims

and lawsuits against one or more of the Parties by third parties concerning injury, death, or
property damage resulting from the construction, operation or maintenance of the Project, which

claims and lawsuits are not covered by insurance, including self insurance, maintained by
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District pursuant to Section 19.1, and which are not the result of willful misconduct, intentional
tort, or gross negligence of one of the Parties, District shall defend the claim or lawsuit on behalf
of either or both of the Parties to this Agreement which are named in the claim or lawsuit, and
District shall pay any settlement entered into by District or judgment entered against District or
City. City shall reimburse District for its defense costs (including attorneys' fees and litigation
expenses), settlement and judgment amounts incurred pursuant to this provision, in accordance
with their respective percentage obligations to reimburse all Project costs pursuant to this
Agreement, provided, however, that City shall not be obligated to pay any settlement of any

Project related claim unless City approves the settlement. This Section 19.4 shall not apply if the
lack of insurance coverage is because of a denial of coverage based upon District's failure to
comply with any claim reporting requirement of any applicable insurance.

19.5. Claims Between Parties. With respect to claims and lawsuits by one of the Parties

against the other, the claims and lawsuits shall be processed and resolved in accordance with (i)
the Tort Claims Act and/or (ii) breach of contract remedies provided by this Agreement, or
applicable law. Nothing in this Agreement shall relieve either Party of any contractual liability
or duty imposed by this Agreement.

19.6. Workers' Compensation Claims. Each Party shall bear the costs of discharging all

liability imposed, including costs and expenses for attorneys' fees and other costs of defending,
settling, or otherwise administering claims arising out of workers' compensation or employers
liability claims brought by its employees.

19.7. Replacement of Pro Rata Right of Contribution. The insurance, indemnification,

hold harmless, and reimbursement provisions set forth above in Sections 19.1 through 19.4 are
intended to and shall replace, and be applicable instead of, the pro rata right of contribution
provisions of Government Code Section 895.6, to the extent that Section is applicable.

19.8. Defense by Modesto City Attorney. For any claim or lawsuit against City

(whether or not also against District) which falls under Section 19.4, City may defend its own
interests through its City Attorney's office; provided, however, that if District is also named in
the claim or lawsuit, defense of District by the Modesto City Attorney shall only be with the
consent of District, which consent shall not be unreasonably withheld. City shall bear all costs
and expenses in representing its own interests pursuant to this Section 19.8. If the Modesto City

Attorney represents both parties, then its costs and expenses shall be divided equally among the
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Parties to the claim or lawsuit. If City decides not to represent its own interests pursuant to this
Section 19.8 , then District shall defend the claim or lawsuit on behalf of City pursuant to
Section 19.4.

20.  RELATIONSHIP OF PARTIES.

Except as provided in Section 19, the covenants, obligations, and liabilities of the Parties
are intended to be several and not joint or collective, and nothing herein contained shall ever be
construed to create an association, joint venture, trust, or partnership, or to impose a trust or
partnership covenant, obligation, or liability on or with regard to one or both of the Parties. Each
Party shall be individually responsible for its own covenants, obligations, and liabilities pursuant
to this Agreement. No Party shall be under the control of or shall be deemed to control any other
Party or the Parties as a group. No Party shall be the agent of or have a right or power to bind
any other Party without its express prior written consent, except as expressly provided in this
Agreement.

21.  GENERAL PROVISIONS GOVERNING AGREEMENT.

21.1. Severance. In the event that any of the terms, covenants or conditions of this
Agreement or the application of any term, covenant or condition shall be held invalid as to any
Party or circumstance by any court having jurisdiction over the Parties or subject matter of this
Agreement, all other terms, covenants or conditions of this Agreement and their application shall
not be affected theréby, but shall remain in force and effect unless a court holds that the
provisions are not separable from all other provisions of this Agreement.

21.2 Waiver. The waiver at any time by any Party of its rights with respect to a default
or other matter arising in connection with this Agreement shall not be deemed a waiver with
respect to any subsequent default or matter.

21.3. Counterparts. This Agreement may be executed in counterparts.

21.4. Supporting Resolutions. Each Party represents that it has legal authority to enter

into this Agreement and to perform its obligations hereunder, and shall attach to this Agreement
a duly authorized resolution evidencing the authority and authorizing the person executing this
Agreement to do so.

21.5. No Rights in Other Parties. This Agreement is for the sole benefit of the Parties

and shall not be construed as granting rights to any person other than the Parties or, except as
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specifically set forth in this Agreement, imputing to any person the obligations imposed on a
Party.
21.6. Amendment. This Agreement may be amended only by a written instrument duly

executed by both of the Parties hereto.

21.7. Obligations Prior to Termination. The obligations of the Parties incurred pursuant

to this Agreement prior to Termination of this Agreement shall survive the Termination.
21.8. Captions. The captions and the headings in this Agreement are inserted merely to
facilitate reference and shall have no bearing upon the interpretation of any of the terms and

provisions hereof.

21.9. Additional Documents. Each Party agrees to make, execute, and deliver any and

all documerits reasonably required to implement this Agreement.

21.10. Governing Law. This Agreement shall be interpreted, governed by, and construed

under the laws of the State of California.
21.11. Shall and May. “Shall” is mandatory and “may” is permissive.

21.12. Non-Discrimination. In performing the obligations of this Agreement, there shall

be no discrimination against any employee or applicant for employment because of race, color,
religion, sex, or national origin.

22. TERM AND TERMINATION.

22.1. Execution by Both Parties. This Agreement shall not become effective until it

has been executed by both Parties. Following execution by both Parties, this Agreement shall
continue in effect until the earlier of the following:

22.1.1. Superseded by Other Agreement. This Agreement is superseded by

another, or an amended, agreement which, by its terms, supersedes this Agreement.

22.1.2. Termination by Mutual Agreement. Termination by mutual agreement of

the Parties.

22.2. Termination of Participation in First Expansion Facilities Prior to Financing.

Notwithstanding any other provision in this Agreement to the contrary, either Party, prior to the
time District issues either Variable Financing or Fixed Financing, whichever occurs first, for the
purpose of Financing the First Expansion Facilities, upon not less than 30 days' written notice to
the other Party, shall be entitled to terminate its participation in the First Expansion Facilities at

any time (i) the Party determines that the First Expansion Facilities is not feasible because of
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technical, engineering, or economic reasons, or if adequate insurance is not, or probably will not,
be available at a commercially reasonable price, or for other reasons as would cause a reasonably
prudent utility in the same or similar circumstances to terminate its participation in a First
Expansion Facilities as is contemplated by this Agreement (failure of District to permanently
secure a permit to divert sufficient water for urban purposes to meet its obligations under this
agreement shall be such cause for termination), or (ii) City determines that District has failed to
meet its Design Phase or, if Financing has not yet been obtained, its Construction Phase
obligations, and has failed to pursue those obligations with due diligence. If the First Expansion
Facilities is terminated pursuant to the provision, then this Agreement shall remain in effect as to
the Initial Facilities.

23. UNDERTAKINGS. [Not Used]

24. WATER RIGHTS AND OWNERSHIP.

City shall not own or acquire any of District's water rights, but shall have an absolute
right to the delivery of Treated Water in accordance with the terms of this Agreement. City shall
not have any ownership rights in any of the facilities of the Project except as specified in this
agreement. District shall use its best efforts to exercise and utilize all of its available water rights
and supplies to ensure that it delivers the full allocation of Treated Water to City to the extent
feasible. District, though, retains the discretion and flexibility to exercise its water rights in such
a manner as to reasonably and prudently manage and plan for single and multiple-year Droughts.
District also agrees to vigorously defend its water rights and oppose any litigation or regulatory
proceeding that could adversely impact District’s ability to provide the full allocation of Treated
Water to City.

24.1. The parties contemplate that City may increase its reclamation of waste water
from its primary or secondary wastewater treatment plants by additional advanced treatment/
technologies and/or methods for groundwater recharge, resale, or any other use whatsoever,
inside or outside District’s irrigation district boundary. District agrees that City has the right to
utilize its reclaimed water in this manner, and shall not object to any such reclaimed water usage,
transportation or sale to any, court, administrative agency or other body or tribunal with

jurisdiction over any such use, or in the press.
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24.2. Nothing in the agreement shall restrict, prohibit, or inhibit in any way, City’s right
to acquire from third parties and/or exercise water rights additional to or apart from those

enumerated in this agreement.
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25. NOTICES.

Any notice, demand, or request provided for in this Agreement shall be in writing, and
shall be deemed properly served, given, or made if delivered in person or if sent by registered or
certified mail, postage prepaid, to the persons specified below:

District: General Manager

Modesto Irrigation District
Post Office Box 4060
Modesto, CA 95352

City: City Manager
City of Modesto
Post Office Box 642
Modesto, CA 95353

MODESTO IRRIGATION DISTRICT CITY OF MODESTO

Approved as to form: Approved as to form:
- ‘
@S&N\ ﬁ gy | Ak
Geperal Counsel City Atto ’
Attest: Attest:
wéﬁ/ C/]Ca,m %JM,
Secretary Clty\blerk
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RESOLUTION NO. 2005-159
ADOPTION OF AND AUTHORIZATION FOR THE GENERAL
MANAGER TO EXECUTE THE AMENDED AND RESTATED
TREATMENT AND DELIVERY AGREEMENT BETWEEN THE
MODESTO IRRIGATION DISTRICT AND THE CITY OF
MODESTO AND PERTAINING TO THE MODESTO REGIONAL
WATER TREATMENT PLANT PHASE TWO EXPANSION PROJECT

WHEREAS, in the early 1990’s the Modesto Irrigation District (MID), City of Modesto
(City), and the former Del Este Water Company (DEW) collaborated together for the purpose of
utilizing MID’s surface water rights for domestic drinking water purposes; and

WHEREAS, the existing Modesto Regional Water Treatment Plant (MRWTP) Treatment
and Delivery Agreement was executed in April 1992, for the purposes of designing, constructing
and operating the MRWTP; and

WHEREAS, the MRWTP, which consists of a 30 million gallon per day regional water
treatment plant, and storage and delivery facilities, was completed in 1995; and

WHEREAS, at the direction of the MRWTP Policy Committee, the MID and the City,
planning and engineering design studies have been undertaken to expand the capacity of the
MRWTP to treat up to 67,200 acre-feet per year or 60 million gallons per day (mgd) on an
average annual daily basis; and

WHEREAS, work on the Phase Two Expansion Project to date has been accomplished
under an advanced funding and reimbursement agreement between the City and MID, wherein
MID has initially funded the entire cost of the CEQA work and preliminary engineering; and

WHEREAS, MID will recover these funds once the project financing is completed,
pursuant to the terms and conditions of the Amended and Restated Treatment and Delivery
Agreement; and

WHEREAS, a Subsequent Environmental Impact Report (SEIR; State Clearinghouse
Number 2004022013) for the MRWTP Phase Two Expansion Project was completed and
certified by both MID and the City on July 12, 2005; and

WHEREAS, MID received approval on September 12, 2005, from the State Water
Resources Control Board (WR Order No. 2005-0022-DWR) to change the purpose of use of up
to 67,200 acre-feet per year of water from agricultural to municipal and industrial purposes; and

WHEREAS, the SEIR for the MRWTP Phase Two Expansion Project was approved by
MID and the City, pursuant to the California Environmental Quality Act, on October 11, 2005;
and

WHEREAS, it is now time to execute the Amended and Restated Treatment and Delivery
Agreement between MID and the City pertaining to the MRWTP Phase Two Expansion Project.



NOW, therefore, BE IT RESOLVED, that the Modesto Irrigation District Board of
Directors authorizes the General Manager to execute the Amended and Restated Treatment and
Delivery Agreement between the Modesto [rrigation District and the City of Modesto pertaining
to the Modesto Regional Water Treatment Plant (MRWTP) and directs staff to initiate the final
design process related to the Phase Two Expansion of the MRWTP.

Moved by Director Warda, seconded by Director Kidd, that the foregoing resolution be
adopted.

The following vote was had:

Ayes: Directors Billington, Hensley, Kidd, Van Groningen and Warda
Noes: Directors None
Absent: Directors None

The President declared the resolution adopted.
00o

1, Vickie Ehrler, Secretary of the Board of Directors of the MODESTO IRRIGATION
DISTRICT, do hereby CERTIFY that the foregoing is a full, true and correct copy of a resolution

duly adopted at a regular meeting of said Board of Directors hxﬁl@l Ithday o ober 2005.
Secretaryof thie Board of Directors

of the Modesto Irrigation District



EXHIBIT A — MID SUNK COSTS

(Through October 1, 2005)

Consultants = $982,773.00

Kind Labor = $501,580.46
Materials & Supplies = $18,558.08
Advertising = $9,271.65

Meals & Lodging = $2,701.07
Transportation = $2,666.26
Miscellaneous = $940.73

Meetings = $ 875

TOTAL = $1,519,366.25*

*Detailed accounts, reported by date and expenditure type, are included on the attached
spreadsheets.



PHASE TWO DOMESTIC WATER EXPANSION PROJECT-COSTS FRONTED BY MID

EXPENDITURES THROUGH MAY 28, 2005

Page 1

Line
No. |Project | Task|Employ ppli Expnd Type Iterm Date |Q uom Burdened Cost Comment Expnd Org
1 _]1701620] 1.0|COLBY, DAVID W (DAVE) 1 08-Jan-05 12 |Hours 640.00 8420-Civit Engineering
2 | 701620{ 1.0|COLBY, DAVID W (DAVE) 1 22-Jan-05 12 |Hours 640.00 8420-Civil Engineering
3 | 701620{ 1.0jCOLBY, DAVIDW (DAVE) 1 05-Feb-05 4{Hours 213.33 8420-Civil Engineering
Tota! Labor $1,493.33
4 [701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 22-Sep-01 20|Hours $1,242.13 8420-Civil Engineering
5 |701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 06-Oc¢t-01 48)Hours $2,981.12 8420-Civil Engineering
6 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 20-Oct-01 48{Hours $2,981.12 8420-Civil Engineering
7 | 701620} 1.0|DIAS, GREGORY PAUL (GREG) 1 17-Nov-01 50)Hours $3,105.34 8420-Civil Engineering
8 |701620] 1.0{DIAS, GREGORY PAUL (GREG) 1 01-Dec-01 24{Hours $1,490.56 8420-Civil Engineering
9 | 701620! 1.0{DIAS, GREGORY PAUL (GREG) 1 15-Dec-01 40i{Hours 2,584.12 8420-Civil Engineering
10 { 701620} 1.0|DIAS, GREGORY PAUL (GREG) 1 29-Dec-01 44.5|Hours 2,874.85 8420-Civil Engineering
11 { 701620| 1.0{DIAS, GREGORY PAUL (GREG) 1 12-Jan-02 60| Hours 3,876.19 8420-Civil Engineering
12 | 701620] 1.0]{DIAS, GREGORY PAUL (GREG) 1 26-Jan-02 45|Hours 2,907.14 8420-Civil Engineering
13 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 09-Feb-02 46 |Hours 2,971.74 8420-Civil Engineering
14 ] 701620| 1.0{DIAS, GREGORY PAUL (GREG) 1 23-Feb-02 51|Hours 3,284.76 8420-Civit Engineering
15 | 701620| 1.0]DIAS, GREGORY PAUL (GREG} 1 09-Mar-02 58.25 | Hours $3,763.13 8420-Civil Engineering
16 _| 701620] 1.0{DIAS, GREGORY PAUL (GREG} 1 09-Mar-02 6iHours $387.62 8420-Civil Engineering
17 | 701620] 1.0]{DIAS, GREGORY PAUL (GREG} 1 23-Mar-02 25{Hours 1,615.08 8420-Civil Engineering
18 | 701620] 1.0/DIAS, GREGORY PAUL (GREG}) 1 06-Apr-02 25.5|Hours 1,647.39 8420-Civil Engineering
19 | 701620] 1.0|DIAS, GREGORY PAUL (GREG} 1 20-Apr-02 45 |Hours 2,907.14 8420-Civil Engineering
20 | 701620| 1.0[DIAS, GREGORY PAUL (GREG) 1 04-May-02 44 |Hours 2,842.54 8420-Civil Engineering
21 {701620| 1.0[DIAS, GREGORY PAUL (GREG) 1 18-May-02 40{Hours 2,584.12 8420-Civil Engineering
22 | 701620| 1.0{DIAS, GREGORY PAUL (GREG) 1 01-Jun-02 38{Hours 2,454.92 8420-Civil Engineering
23 1701620| 1.0[DIAS, GREGORY PAUL (GREG) 1 15-Jun-02 44|Hours 2,842.54 8420-Civil Engineering
24 | 701620| 1.0{DIAS, GREGORY PAUL (GREG) 1 29-Jun-02 43|Hours 2,777.93 8420-Civil Engineering
25 1701620] 1.0{DIAS, GREGORY PAUL (GREG) 1 13-Jul-02 39|Hours 2,519.52 8420-Civil Engineering
26 {701620| 1.0/DIAS, GREGORY PAUL (GREG) 1 11-Jan-03 16|Hours 1,099.56 8420-Civil Engineering
27 | 701620| 1.0!DIAS, GREGORY PAUL (GREG) 1 25-Jan-03 10| Hours $687.23 8420-Civil Engineering
28 |701620{ 1.0iDIAS, GREGORY PAUL (GREG) 1 08-Feb-03 241Hours 1,649.34 8420-Civil Engineering
29 | 701620{ 1.0!DIAS, GREGORY PAUL (GREG) 1 22-Feb-03 20jHours 1,374.45 8420-Civil Engineering
30 | 701620] 1.0}DIAS, GREGORY PAUL (GREG) 1 08-Mar-03 15 |Hours 1,124.42 8420-Civil Engineering
31 | 701620{ 1.0!DIAS, GREGORY PAUL (GREG) 1 22-Mar-03 20{Hours 1,499.23 8420-Civil Engineering
32 | 701620{ 1.0|DIAS, GREGORY PAUL (GREG) 1 05-Apr-03 21{Hours 1,574.19 8420-Civil Engineering
33 | 7016201 1.0|DIAS, GREGORY PAUL (GREG) 1 19-Apr-03 30){Hours 2,248.85 8420-Civil Engineering
34 | 701620] 1.0]DIAS, GREGORY PAUL (GREG) 1 03-May-03 25|Hours 1,874.04 8420-Civil Engineering
35 | 701620 1.0|DIAS, GREGORY PAUL (GREG) 1 17-May-03 26|Hours 1,949.00 8420-Civil Engineering
36 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 31-May-03 20|Hours $1,499.23 8420-Civil Engineering
37 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 14-Jun-03 48|Hours $3,598.16 8420-Civil Engineering
38 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 28-Jun-03 12|Hours $899.54 8420-Civil Engineering
39 [ 701620 1.0|DIAS, GREGORY PAUL (GREG) 1 12-Jul-03 22|Hours $1,854.02 8420-Civil Engineering
40 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 26-Jul-03 2[Hours $168.55 8420-Civil Engineering
41 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 09-Aug-03 12|Hours $1,011.28 8420-Civil Engineering
42 1701620} 1.0|DIAS, GREGORY PAUL (GREG) 1 06-Sep-03 22]Hours $1,854.02 8420-Civil Engineering
43 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 20-Sep-03 18 Hours 1,516.92 8420-Civit Engineering
44 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 04-Oct-03 25jHours 2,106.84 8420-Civil Engineering
45 | 701620 1.0|DIAS, GREGORY PAUL (GREG) 1 18-Oct-03 32jHours 2,696.76 8420-Civil Engineering
46 | 701620| 1.0{DIAS, GREGORY PAUL (GREG) 1 01-Nov-03 33|Hours 2,781.03 8420-Civil Engineering
47 | 701620| 1.0{DIAS, GREGORY PAUL (GREG} 1 15-Nov-03 40{Hours 3,370.94 8420-Civil Engineering
48 | 701620| 1.0]DIAS, GREGORY PAUL (GREG) 1 28-Nov-03 17{Hours 1,432.65 8420-Civil Engineering
49 | 701620| 1.0{DIAS, GREGORY PAUL (GREG) 1 13-Dec-03 20{Hours 1,744.48 8420-Civil Engineering
50 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 27-Dec-03 19{Hours 1,657.25 8420-Civil Engineering
51 | 701620| 1.0|DIAS, GREGORY PAUL (GREG) 1 10-Jan-04 38 {Hours 3,028.84 8420-Civil Engineering
52 | 701620| 1.0|DIAS, GREGORY PAUL (GREG) 1 24-Jan-04 43|Hours 3,427.37 8420-Civil Engineering
53 1701620 1.0|DIAS, GREGORY PAUL (GREG) 1 07-Feb-04 61.5|Hours 4,887.12 8420-Civil Engineering
54 1701620 1.0|DIAS, GREGORY PAUL (GREG) 1 21-Feb-04 50.5|Hours 4,013.01 8420-Civil Engineering
55 | 701620{ 1.0{DIAS, GREGORY PAUL (GREG) 1 06-Mar-04 60.5|Hours 4,828.07 8420-Civil Engineering
56 | 701620] 1.0{DIAS, GREGORY PAUL (GREG) 1 20-Mar-04 58.5|Hours $4,668.46 8420-Civil Engineering
67 | 701620| 1.0|DIAS, GREGORY PAUL (GREG) 1 03-Apr-04 55|Hours $4,389.15 8420-Civil Engineering
58 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 17-Apr-04 32|Hours 2,563.68 8420-Civil Engineering
59 | 701620} 1.0|DIAS, GREGORY PAUL (GREG) 1 15-May-04 59| Hours 4,708.36 8420-Civil Engineering
60 | 701620} 1.0|DIAS, GREGORY PAUL (GREG) 1 29-May-04 38.5|Hours 3,072.41 8420-Civil Engineering
61 | 701620} 1.0|DIAS, GREGORY PAUL (GREG) 1 12-Jun-04 44|Hours 3,511.32 8420-Civil Engineering
62 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 26-Jun-04 20|Hours 1,596.05 8420-Civil Engineering
63 | 701620| 1.0|DIAS, GREGORY PAUL (GREG) 1 10-Jul-04 24|Hours 1,915.26 8420-Civil Engineering
64 | 701620| 1.01DIAS, GREGORY PAUL (GREG) 1 24-Jul-04 28|Hours 2,234.47 8420-Civil Engineering
65 | 701620| 1.0]DIAS, GREGORY PAUL (GREG) 1 07-Aug-04 40.5|Hours 2,978.29 8420-Civil Engineering
66 | 701620] 1.0{DIAS, GREGORY PAUL (GREG) 1 21-Aug-04 12|Hours $882.46 8420-Civil Engineering
67 | 701620] 1.0[/DIAS, GREGORY PAUL (GREG) 1 04-Sep-04 38|Hours 2,794.44 8420-Civil Engineering
68 | 701620{ 1.0|/DIAS, GREGORY PAUL (GREG) 1 18-Sep-04 38|Hours 2,794.44 8420-Civil Engineering
69 | 701620] 1.0[DIAS, GREGORY PAUL (GREG) 1 02-Oct-04 34|Hours 2,500.29 8420-Civil Engineering
70 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 16-Oct-04 42|Hours 3,088.59 8420-Civil Engineering
71 | 701620| 1.0|DIAS, GREGORY PAUL (GREG) 1 30-Qct-04 52}Hours $3,823.97 8420-Civii Engineering
72 [701620| 1.0|DIAS, GREGORY PAUL (GREG) 1 13-Nov-04 54|Hours 3,871.05 8420-Civil Engineering
73 | 701620] 1.0{DIAS, GREGORY PAUL (GREG) 1 27-Nov-04 36}Hours 2,647.37 8420-Civil Engineering
74 1701620 1.0|DIAS, GREGORY PAUL (GREG) 1 11-Dec-04 30{Hours $2,206.14 8420-Civil Engineering
75 | 701620| 1.0|DIAS, GREGORY PAUL (GREG) 1 25-Dec-04 41jHours $3,015.06 8420-Civil Engineering
76 | 701620] 1.0/DIAS, GREGORY PAUL (GREG) 1 08-Jan-05 8|Hours $588.30 8420-Civil Engineering
77 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 08-Jan-05 25|Hours $1,838.45 8420-Civil Engineering
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78 {701620| 1.0|DIAS, GREGORY PAUL (GREG) 1 22-Jan-05 56 [Hours $4,118.12 8420-Civil Engineering

79 1701620| 1.0]|DIAS, GREGORY PAUL (GREG) 1 05-Feb-05 58 Hours 4,265.20 8420-Civil Engineering

80 1701520] 1.0|DIAS, GREGORY PAUL (GREG) 1 19-Feb-05 43 |Hours 3,162.13 8420-Civil Engineering

81 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 05-Mar-05 41{Hours 3,015.06 8420-Civil Engineering

82 |701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 19-Mar-05 47 [Hours $3,559.56 8420-Civil Engineering

83 |701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 02-Apr-05 52 |Hours 4,506.01 8420-Civil Engineering _

84 [701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 16-Apr-05 62.5|Hours 5,415.88 8420-Civil Engineering _

85 1701620] 1.0|DIAS, GREGORY PAUL (GREG) 1 30-Apr-05 62 |Hours 5,372.55 8420-Civil Engineering

86 {701620| 1.0|DIAS, GREGORY PAUL (GREG) 1 14-May-05 52|Hours $5,099.58 8420-Civil Engineering

87 |701620| 1.0|DIAS, GREGORY PAUL (GREG) 1 28-May-05 28 |Hours 8420-Civil Engineering
Total Labor $220,399.49

88 |701620] 1.0/DOMECQ, ALLEN ROSS (ALLEN) 1 27-Dec-03 5|Hours 286.61 8220-Modesto Dom Water
Total Labor 286.61

89 |701620] 1.0|DURRER, CHARLES L (CHUCK) 1 27-Dec-03 4|Hours 162.25 8220-Modesto Dom Water

90 |701620] 1.0/DURRER, CHARLES L (CHUCK) 1 10-Jan-04 20 Hours 741.32 8220-Modesto Dom Water

91 1701620{ 1.0|DURRER, CHARLES L (CHUCK) 1 24-Jan-04 10 {Hours 370.66 8220-Modesto Dom Water
Total Labor $1,274.23

92 |701620| 1.0]EDWARDS, KENNETH W (KEN) 1 27-Dec-03 8{Hours $647.84 8220-Modesto Dom Water

93 1701620| 1.0]EDWARDS, KENNETH W (KEN) 1 10-Jan-04 30{Hours $2,220.00 8220-Modesto Dom Water

94 1701620| 1.0]EDWARDS, KENNETH W (KEN) 1 24-Jan-04 14|Hours $1,036.00 8220-Modesto Dom Water

95 1701620] 1.1|EDWARDS, KENNETH W (KEN) 1 07-Feb-04 10{Hours $737.76 8220-Modesto Dom Water

96 |701620] 1.0)EDWARDS, KENNETH W (KEN) 1 07-Feb-04 10{Hours $737.76 8220-Modesto Dom Water

97 |701620] 1.1{EDWARDS, KENNETH W (KEN) 1 21-Feb-04 5{Hours $368.88 8220-Modesto Dom Water

98 | 701620] 1.0]EDWARDS, KENNETH W (KEN) 1 21-Feb-04 2{Hours 147.55 8220-Modesto Dom Water

99 |701620| 1.1|EDWARDS, KENNETH W (KEN) 1 06-Mar-04 10]Hours 740.89 8220-Modesto Dom Water

100 | 701620} 1.1|EDWARDS, KENNETH W (KEN) 1 20-Mar-04 5[Hours 370.45 8220-Modesto Dom Water

101} 701620 1.1|EDWARDS, KENNETH W (KEN) 1 01-May-04 6|Hours $444.54 8220-Modesto Dom Water

102 1 701620| 1.0/ EDWARDS, KENNETH W (KEN) 1 01-May-04 8|{Hours $592.72 8220-Modesto Dom Water

103 [ 701620| 1.0|EDWARDS, KENNETH W (KEN) 1 29-May-04 10{Hours $740.88 8220-Modesto Dom Water

104 1701620] 1.1|EDWARDS, KENNETH W (KEN) 1 16-Oct-04 8{Hours $546.18 8220-Modesto Dom Water

105 | 701620| 1.0]EDWARDS, KENNETH W (KEN) 1 30-Oct-04 20|Hours $1,365.46 8220-Modesto Dom Water

106 | 701620] 1.0{EDWARDS, KENNETH W (KEN) 1 13-Nov-04 10]Hours $682.73 8220-Modesto Dom Water
Total Labor $11,379.66

107 | 701620] 1.0|GUMM, DALE E (DALE) 1 27-Dec-03 4|Hours 170.50 8220-Modesto Dom Water
Total Labor 170.50

108 | 701620} 1.0]HARMON, KATE C (KATE) 1 27-Dec-03 4|Hours 170.50 8220-Modesto Dom Water
Total Labor 170.50

109 ) 701620] 1.0]HAUGH, JEFFREY CARL (JEFF) 1 27-Dec-03 4|Hours 229.29 8220-Modesto Dom Water
Totat Labor $229.29

110 | 701620| 1.0]HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 01-May-04 10{Hours 608.08 8220-Modesto Dom Water

1111701620] 1.0|HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 15-May-04 20 Hours $1,216.17 8220-Modesto Dom Water

112 [ 701620] 1.0[HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 29-May-04 20| Hours $1,216.17 8220-Modesto Dom Water

113 ]701620| 1.0[HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 12-Jun-04 12 |Hours 729.70 8220-Modesto Dom Water

114 [ 701620] 1.0|HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 26-Jun-04 8|Hours 486.47 8220-Modesto Dom Water

115 | 701620] 1.0JHIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 10-Jul-04 8[Hours 486.47 8220-Modesto Dom Water

116 | 701620] 1.0{HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 07-Aug-04 10|Hours $560.35 8220-Modesto Dom Water

117 1 701620] 1.0|HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 21-Aug-04 10|Hours 588.73 8220-Modesto Dom Water

118 | 701620 1.1]HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 04-Sep-04 10|Hours 588.73 8220-Modesto Dom Water

119 17016203 1.1{HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 18-Sep-04 10|Hours 588.73 8220-Modesto Dom Water

120_| 701620 1.1]HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 02-Oct-04 10{Hours 588.73 8220-Modesto Dom Water

121701620 1.1|HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 16-Oct-04 10}{Hours 588.73 8220-Modesto Dom Water

122 | 701620] 1.1[HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 30-Oct-04 10{Hours 588.73 8220-Modesto Dom Water

123 | 701620| 1.1[HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 13-Nov-04 10| Hours 588.73 8220-Modesto Dom Water

124 | 701620 1.1{HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 27-Nov-04 61Hours 353.24 8220-Modesto Dom Water

125 | 701620] 1.1{HIDAHL, CLAUDIA LQUISE (CLAUDIA) 1 11-Dec-04 5|Hours 294 37 8220-Modesto Dom Water

126 | 701620 1.1|HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 25-Dec-04 2|Hours 117.75 8220-Modesto Dom Water

127 | 701620 1.1]HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 08-Jan-05 8{Hours 470.98 8220-Modesto Dom Water

128 | 701620 1.1]HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 08-Jan-05 4iHours 235.49 8220-Modesto Dom Water

129 | 701620 1.1]HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 22-Jan-05 4|Hours 235.49 8220-Modesto Dom Water

130 | 701620] 1.1|HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 05-Feb-05 12{Hours 706.48 8220-Modesto Dom Water

1311 701620| 1.1]HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 19-Feb-05 16|Hours 941.97 8220-Modesto Dom Water

132 | 701620] _1.1|HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 05-Mar-05 14]Hours 824.22 8220-Modesto Dom Water

133 1 701620] 1.1}HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 19-Mar-05 8|Hours 485.15 8220-Modesto Dom Water

134 |1 701620 1.1{HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 02-Apr-05 10|Hours 693.86 8220-Modesto Dom Water

135 701620 1.1{HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 16-Apr-05 10|Hours 693.86 8220-Modesto Dom Water

136 | 701620 1.1|HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 30-Apr-05 22|Hours $1,526.49 8220-Modesto Dom Water

137 | 701620 1.1{HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 14-May-05 10|Hours $785.26 8220-Modesto Dom Water

138 | 701620 1.1]HIDAHL, CLAUDIA LOUISE (CLAUDIA) 1 28-May-05 10[Hours 8220-Modesto Dom Water
Total Labor $17,789.13

139 | 701620| 1.0|KETSCHER, WILLIAM M (BILL) 1 22-Sep-01 8iHours 576.28 8420-Civil Engineering

140 | 701620] 1.0|KETSCHER, WILLIAM M (BILL) 1 06-Oct-01 6|Hours 432.21 8420-Civil Engineering

1411701620 1.0|KETSCHER, WILLIAM M (BILL) 1 20-Oct-01 8|Hours 576.28 8420-Civil Engineering

1421701620 1.0{KETSCHER, WILLIAMM (BILL) 1 03-Nov-01 4|Hours 288.14 8420-Civil Engineering

143 | 701620} 1.0{KETSCHER, WILLIAMM (BiLL) 1 17-Nov-01 4|Hours 288.14 8420-Civil Engineering

144 | 701620] 1.0]KETSCHER, WILLIAM M (BILL) 1 01-Dec-01 4|Hours $288.14 8420-Civil Engineering

145 [ 701620 1.0|KETSCHER, WILLIAM M (BILL) 1 12-Jan-02 10]Hours $749.06 8420-Civil Engineering

146 | 701620] 1.0]/KETSCHER, WILLIAM M (BILL) 1 26-Jan-02 20|Hours $1,498.12 8420-Civil Engineering

147 | 701620| 1.0/ KETSCHER, WILLIAM M (BILL) 11 09-Feb-02 14|Hours $1,048.69 8420-Civil Engineering

148 | 701620| 1.0|KETSCHER, WILLIAM M (BILL) 1 23-Feb-02 24 |Hours $1,797.75 8420-Civil Engineering

149 ] 701620] 1.0jKETSCHER, WILLIAM M (BILL) 1 09-Mar-02 4[Hours $299.62 8420-Civil Engineering
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150 | 701620{ 1.0 KETSCHER, WILLIAM M (BILL) 1 19-Oct-02 1|Hours $76.62 8420-Civil Engineering
151}701620] 1.0|KETSCHER, WILLIAM M (BILL) i 25-Jan-03 2 [Houis 159.38 8420-Civil Engineering
152 | 701620]_1.0]KETSCHER, WILLIAM M (BILL) 1 08-Feb-03 2|Hours 159.38 8420-Civil Engineering
153 [ 701620] 1.0|KETSCHER, WILLIAM M (BILL) 1 05-Apr-03 2[Hours 173.85 8420-Civil Engineering
154 [ 701620| 1.0]KETSCHER, WILLIAM M (BILL) 1 14-Jun-03 8|Hours $695.39 8420-Civil Engineering
155 1701620) 1.0{KETSCHER, WILLIAM M (BILL) 1 12-Jul-03 1|Hours $97.72 8420-Civil Engineering
156 | 701620] 1.0{KETSCHER, WILLIAM M (BILL) 1 09-Aug-03 2[Hours 195.44 8420-Civil Engineering
157 | 701620] 1.0 KETSCHER, WILLIAM M (BILL) 1 18-Oct-03 4|Hours 390.89 8420-Civil Engineering
158 | 701620| 1.0|KETSCHER, WILLIAM M (BILL) 1 01-Nov-03 4|Hours 390.89 8420-Civil Engineering
159 1701620{ 1.0 KETSCHER, WILLIAM M (BILL) 1 15-Nov-03 4]Hours $390.88 8420-Civil Engineering
160 | 701620] 1.0|KETSCHER, WILLIAM M (BILL) 1 28-Nov-03 4|Hours 390.89 8420-Civil Engineering
161]701620] 1.0|KETSCHER, WILLIAM M (BIiLL) 1 15-May-04 6|Hours 565.22 8420-Civil Engineering
162 | 701620] 1.0|KETSCHER, WILLIAM M (BILL) 1 29-May-04 2|Hours 185.07 8420-Civil Engineering
163 | 701620] 1.0|KETSCHER, WILLIAM M (BILL) 1 26-Jun-04 8|Hours $555.22 8420-Civil Engineering
164 [ 701620] 1.0|KETSCHER, WILLIAM M (BILL) 1 10-Jul-04 4|Hours 370.15 8420-Civil Engineering
165 | 701620 1.0|KETSCHER, WILLIAM M (BILL) 1 07-Aug-04 4|Hours 341.09 8420-Civil Engineering
166 { 701620 1.0|KETSCHER, WILLIAM M (BILL) 1 21-Aug-04 6| Hours 511.64 8420-Civil Engineering
167 [ 701620 1.0]KETSCHER, WILLIAM M (BILL) 1 04-Sep-04 4[Hours 341.09 8420-Civil Engineering
168 | 701620] 1.0|KETSCHER, WILLIAM M (BILL) 1 18-Sep-04 6|Hours 511.64 8420-Civil Engineering
169 | 701620{ 1.0|KETSCHER, WILLIAM M (BILL) 1 02-Oct-04 12|Hours $1,023.27 8420-Civil Engineering
170 | 701620] 1.0|KETSCHER, WILLIAM M (BILL) 1 16-Oct-04 8{Hours 682.18 8420-Civil Engineering
171]701620] 1.1|KETSCHER, WILLIAM M (BILL) 1 30-Oct-04 10|Hours 862.73 8420-Civil Engineering
172 | 701620] 1.1|KETSCHER, WILLIAM M (BILL) 1 13-Nov-04 10]Hours 852.73 8420-Civil Engineering
173701620 1.1}KETSCHER, WILLIAM M (BILL) 1 27-Nov-04 2|Hours 170.55 8420-Civil Engineering
174 [ 701620] 1.1]KETSCHER, WILLIAM M (BILL) 1 11-Dec-04 6|Hours $511.64 8420-Civil Engineering
1751701620 1.1]KETSCHER, WILLIAM M (BILL} 1 25-Dec-04 8|Hours $682.18 8420-Civil Engineering
176 1701620| 1.0|KETSCHER, WILLIAM M (BILL) 1 08-Jan-05 30|Hours $2,558.19 8420-Civil Engineering
177 1701620 1.0|KETSCHER, WILLIAM M (BILL) 1 22-Jan-05 24|Hours $2,046.55 8420-Civil Engineering
178 1 701620| 1.0{KETSCHER, WILLIAM M (BILL) 1 05-Feb-05 24|Hours $2,046.55 8420-Civil Engineering
179 |701620( 1.0]KETSCHER, WILLIAM M (BILL) 1 19-Feb-05 8[Hours $682.18 8420-Civil Engineering
180 | 701620{ 1.0|KETSCHER, WILLIAM M (BILL) 1 05-Mar-05 8{Hours $682.18 8420-Civil Engineering
181 | 701620{ 1.0|KETSCHER, WILLIAM M (BILL) 1 19-Mar-05 8|Hours $702.69 8420-Civil Engineering
182 | 701620 1.0|KETSCHER, WILLIAM M (BILL) 1 02-Apr-05 16|Hours 1,608.00 8420-Civil Engineering
183 | 701620} 1.0]KETSCHER, WILLIAM M (BILL) 1 16-Apr-05 161Hours 1,608.00 8420-Civil Engineering
184 | 701620} 1.0|KETSCHER, WILLIAM M (BILL) 1 30-Apr-05 10{Hours 1,005.00 8420-Civil Engineering
185 ] 701620] 1.0 KETSCHER, WILLIAM M (BILL) 1 14-May-05 24 |Hours 2,729.73 8420-Civil Engineering
186 | 701620] 1.0|KETSCHER, WILLIAM M (BILL) 1 28-May-05 10]Hours 8420-Civil Engineering
187 | 701620] 1.0}LOSCHKE, CARRIE E (CARRIE) 1 27-Dec-03 5.3{Hours $225.92 8220-Modesto Dom Water
Total Labor $35,005.16
188 ] 701620 1.0|MASON, JOSEPH EDWARD (JOE) 1 27-Dec-03 4iHours $183.61 8220-Modesto Dom Water
189 | 701620] 1.0|MASON, JOSEPH EDWARD (JOE) 1 10-Jan-04 30)Hours $1,258.36 8220-Modesto Dom Water
190 [ 701620 1.0{MASON, JOSEPH EDWARD (JOE) 1 24-Jan-04 10{Hours $419.45 8220-Modesto Dom Water
191 | 701620{ 1.0|MICAL, WILLIAM ANDREW (ANDY) 1 10-Jan-04 9|Hours $471.44 8220-Modesto Dom Water
192 | 701620] 1.0|MICAL, WILLIAM ANDREW (ANDY) 1 24-Jan-04 1|Hours $52.38 8220-Modesto Dom Water
193 [ 701620} 1.0/MICAL, WILLIAM ANDREW (ANDY) 1 01-May-04 2|Hours $104.89 8220-Modesto Dom Water
Total Labor $2,490.13
194 {701620| 1.0|MILLER, JEFFERY LEE (JEFF) 1 10-Jan-04 5iHours $289.04 8220-Modesto Dom Water
195 | 701620] 1.0|MILLER, JEFFERY LEE (JEFF) 1 24-Jan-04 60[Hours $3,468.44 8220-Modesto Dom Water
196 1701620| 1.1|MILLER, JEFFERY LEE (JEFF) 1 07-Feb-04 34.5{Hours $1,988.33 8220-Modesto Dom Water
197 | 701620| 1.0[MILLER, JEFFERY LEE (JEFF) 1 07-Feb-04 5{Hours 288.16 8220-Modesto Dom Water
198 [ 701620] 1.1|MILLER, JEFFERY LEE (JEFF) 1 06-Mar-04 10]Hours 578.77 8220-Modesto Dom Water
199 | 701620] 1.0]MILLER, JEFFERY LEE (JEFF) 1 29-May-04 10]Hours 578.77 8220-Modesto Dom Water
200 | 701620} 1.1{MILLER, JEFFERY LEE (JEFF) 1 13-Nov-04 4|Hours $213.33 8220-Modesto Dom Water
201 ]701620{ 1.0|MILLER, JEFFERY LEE (JEFF) P04 (overtime) 29-May-04 0[Hours $72.35 8220-Modesto Dom Water
Total Labor $7,477.19
8410-Water Use, Planning &
202 | 701620| 1.0|NIEMI, MICHAEL JOHN (MICHAEL) 1 08-Jan-05 13|Hours $541.78 Conservation
8410-Water Use, Planning &
203 | 701620{ 1.0|NIEMI, MICHAEL JOHN (MICHAEL} 1 22-Jan-05 20{Hours $833.50 Conservation
8410-Water Use, Planning &
204 1701620| 1.0INIEMI, MICHAEL JOHN (MICHAEL) 1 05-Feb-05 12|Hours $500.10 Conservation
8410-Water Use, Planning &
205 | 701620} 1.0{NIEMI, MICHAEL JOHN (MICHAEL) 1 19-Feb-05 3|Hours $131.34 Conservation
8410-Water Use, Pianning &
206 | 701620] 1.0|NIEMI, MICHAEL JOHN (MICHAEL) 1 19-Mar-05 39|Hours $1,758.64 Conservation
8410-Water Use, Planning &
207 | 701620] 1.0|NIEMI, MICHAEL JOHN (MICHAEL) 1 02-Apr-05 8[Hours $412.75 Conservation
8410-Water Use, Planning &
208 {701620| 1.0{NIEMI, MICHAEL JOHN (MICHAEL) 1 16-Apr-05 20|Hours $1,031.89 Conservation
8410-Water Use, Planning &
209 | 701620 1.0{NIEMI, MICHAEL JOHN (MICHAEL) 1 30-Apr-05 30jHours $1,547.83 Conservation
8410-Water Use, Planning &
210 | 701620 1.0[NIEMI, MICHAEL JOHN (MICHAEL) 1 14-May-05 3iHours $175.17 Conservation
8410-Water Use, Planning &
2117016201 1.0|NIEMI, MICHAEL JOHN (MICHAEL) P12 (overtime) 18-Mar-05 O{Hours $45.09 Conservation
Total Labor $6,978.09
212 1701620{ 1.0|NOFFSINGER, GARY J (GARY) 1 27-Dec03 4{Hours $126.77 8220-Modesto Do Water
Total Labor $126.77
213 | 701620 1.0]RYAN, PATRICK J (PAT) 1 27-Dec-03 14.5{Hours $1,296.25 8220-Modesto Dom Water
214 [ 701620f 1.0{RYAN, PATRICK J (PAT) 1 10-Jan-04 4|Hours $326.76 8220-Modesto Dom Water
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215]701620| 1.0{RYAN, PATRICK J (PAT) 1 07-Feb-04 8{Hours $651.55 8220-Modesto Dom Water
216 701620 1.0]RYAN, PATRICK J (PAT) 1 1-Feb-04 11| Hours $895.88 8220-Modesto Dom Water
217]701620| _1.0]RYAN, PATRICK J (PAT) 1 06-Mar-04 24]Hours $1,962.96 8220-Modesto Dom Water
218]701620| 1.0{RYAN, PATRICK J (PAT) 1 20-Mar-04 5|Hours $408.95 8220-Modesto Dom Water
219 701620 1.0]RYAN, PATRICK J (PAT) 1 03-Apr-04 3|Hours 245.37 8220-Modesto Dom Water
220 701620 1.0]{RYAN, PATRICK J (PAT) 1 17-Apr-04 2[Hours 163.58 8220-Modesto Dom Water
221]701620] 1.0{RYAN, PATRICK J (PAT) 1 01-May-04 10| Hours 817.90 8220-Modesto Dom Water
222701620 1.0]RYAN, PATRICK J (PAT) 1 15-May-04 10}Hours 817.90 8220-Modesto Dom Water
223701620 1.0{RYAN, PATRICK J (PAT) 1 29-May-04 12 |Hours $1,031.16 8220-Modesto Dom Water
224701620 1.0{RYAN, PATRICK J (PAT) 1 12-Jun-04 10| Hours 859.30 8220-Modesto Dom Water
2251701620 1.0]RYAN, PATRICK J (PAT) 1 26-Jun-04 10{Hours 869.30 8220-Modesto Dom Water
226 701620 1.0]RYAN, PATRICK J (PAT) 1 10-Jul-04 10| Hours 859.30 8220-Modesto Dom Water
2271701620 1.0{RYAN, PATRICK J (PAT) 1 24-Jul-04 10[Hours 859.30 8220-Modesto Dom Water
228 | 701620{ _1.0{RYAN, PATRICK J (PAT) 1 07-Aug-04 10|Hours 791.84 8220-Modesto Dom Water
229]701620] 1.0{RYAN, PATRICK J (PAT) 1 21-Aug-04 5|Hours 395.92 8220-Modesto Dom Water
230701620 1.0|RYAN, PATRICK J (PAT) 1 04-Sep-04 10| Hours 791.84 8220-Modesto Dom Water
231 701620] 1.0|RYAN, PATRICK J (PAT) 1 18-Sep-04 10} Hours $791.84 8220-Modesto Dom Water
232 | 701620] 1.0|RYAN, PATRICK J (PAT) 1 02-Oct-04 17 Hours $1,346.13 8220-Modesto Dom Water
233701620 1.0|RYAN, PATRICK J (PAT) 1 16-Oct-04 10{Hours $791.84 8220-Modesto Dom Water
234701620 1.0|RYAN, PATRICK J (PAT) 1 30-Oct-04 15]Hours $1,187.76 8220-Modesto Dom Water
235 701620| 1.0|RYAN, PATRICK J (PAT) 1 13-Nov-04 10| Hours 791.84 8220-Modesto Dom Water
236 701620{ 1.0|RYAN, PATRICK J (PAT) 1 27-Nov-04 7.5|Hours 593.89 8220-Modesto Dom Water
237 701620{ 1.0|RYAN, PATRICK J (PAT) 1 11-Dec-04 12{Hours 950.21 8220-Modesto Dom Water
238701620/ 1.0|RYAN, PATRICK J (PAT) 1 25-Dec-04 15|Hours $1,187.76 8220-Modesto Dom Water
239 701620{ 1.0|RYAN, PATRICK J (PAT) 1 08-Jan-05 4|Hours $316.74 8220-Modesto Dom Water
240 701620{ 1.0|RYAN, PATRICK J (PAT) 1 08-Jan-05 12| Hours $950.21 8220-Modesto Dom Water
241]701620{ 1.0|RYAN, PATRICK J (PAT) 1 22-Jan-05 17 Hours $1,346.13 8220-Modesto Dom Water
2421 701620{ 1.0|RYAN, PATRICK J (PAT) 1 05-Feb-05 12 {Hours $950.21 8220-Modesto Dom Water
2431701620] 1.0|RYAN, PATRICK J (PAT) 1 19-Feb-05 26 Hours $2,058.79 8220-Modesto Dom Water
2441701620] 1.0[RYAN, PATRICK J (PAT) 1 05-Mar-05 8|Hours $633.47 8220-Modesto Dom Water
2451 701620| 1.0|RYAN, PATRICK J (PAT) 1 19-Mar-05 29|Hours $2,365.38 8220-Modesto Dom Water
246 ] 701620| 1.0{RYAN, PATRICK J (PAT) 1 02-Apr-05 10|Hours $933.24 8220-Modesto Dom Water
247|701620| 1.0|RYAN, PATRICK J (PAT) 1 16-Apr-05 14|Hours $1,306.53 8220-Modesto Dom Water
248 701620| 1.0|RYAN, PATRICK J (PAT) 1 30-Apr-05 16}Hours $1,493.18 8220-Modesto Dom Water
249)701620| 1.0|RYAN, PATRICK J (PAT) 1 14-May-05 8}Hours $844.94 8220-Modesto Dom Water
250 701620| 1.0|RYAN, PATRICK J (PAT) 1 28-May-05 12iHours 8220-Modesto Dom Water
Total Labor $34,875.16
251]701620| 1.0]SMALLING, MARCINE A (MARCINE) 1 27-Dec-03 5.5]Hours $192.44 8220-Modesto Dom Water
Total Labor $192.44
252 | 701620| 1.0jULM, AARON REYNOLDS (AARON) 1 04-Sep-04 2[Hours $50.85 8420-Civil Engineering
253} 701620] 1.0{ULM, AARON REYNOLDS (AARON) 1 18-Sep-04 4|Hours $101.69 8420-Civil Engineering
Total Labor $152.54 -
254 | 701620] 1.0{WARD, WALTER PAUL (WALT) 1 22-Sep-01 2.5|Hours 199.28 8010-AGM-Water Operations
255} 701620} 1.0]WARD, WALTER PAUL (WALT) 1 06-Oct-01 3{Hours 239.13 8010-AGM-Water Operations
256 | 701620] 1.0]WARD, WALTER PAUL (WALT) 1 20-Oct-01 2{Hours 159.42 8010-AGM-Water Operations
2571 701620] 1.0]WARD, WALTER PAUL (WALT) 1 03-Nov-01 2{Hours 159.42 8010-AGM-Water Operations
258 | 701620} 1.0]WARD, WALTER PAUL (WALT) 1 17-Nov-01 4{Hours 318.85 8010-AGM-Water Operations
259 | 701620} 1.0{WARD, WALTER PAUL (WALT) 1 01-Dec-01 4[Hours $318.85 8010-AGM-Water Operations
260} 701620| 1.0{WARD, WALTER PAUL (WALT) 1 15-Dec-01 6[Hours $497.40 8010-AGM-Water Operations
261} 701620} 1.0{WARD, WALTER PAUL (WALT) 1 28-Dec-01 10[Hours 829.00 8010-AGM-Water Operations
262 | 701620] 1.0]WARD, WALTER PAUL (WALT) 1 12-Jan-02 9|Hours 746.10 8010-AGM-Water Operations
263 | 701620} 1.0{WARD, WALTER PAUL (WALT) 1 26-Jan-02 6|Hours 497.40 8010-AGM-Water Operations
264 | 701620 1.0]WARD, WALTER PAUL (WALT) 1 09-Feb-02 6|Hours 497.40 8010-AGM-Water Operations
265 | 701620| 1.0{WARD, WALTER PAUL (WALT) 1 23-Feb-02 12]Hours 994.80 8010-AGM-Water Operations
266 | 701620 1.0{WARD, WALTER PAUL (WALT) 1 09-Mar-02 12| Hours 994.80 8010-AGM-Water Operations
267 | 701620] 1.0{WARD, WALTER PAUL (WALT) 1 23-Mar-02 6}Hours 497 .40 8010-AGM-Water Operations
268 | 701620} 1.0{WARD, WALTER PAUL (WALT) 1 06-Apr-02 8{Hours 663.20 8010-AGM-Water Operations
269 | 701620] 1.0{WARD, WALTER PAUL (WALT) 1 20-Apr-02 1.5[Hours 124.36 8010-AGM-Water Operations
270 701620] 1.0]WARD, WALTER PAUL (WALT) 1 04-May-02 4|Hours 331.60 8010-AGM-Water Operations
271 701620] 1.0]WARD, WALTER PAUL (WALT) 1 18-May-02 4iHours 331.60 8010-AGM-Water Operations
272701620} 1.0]WARD, WALTER PAUL (WALT) 1 01-Jun-02 6]Hours 487.40 8010-AGM-Water Operations
273 701620| 1.0]WARD, WALTER PAUL (WALT) 1 15-Jun-02 10{Hours 829.00 8010-AGM-Water Operations
274 701620] 1.0]WARD, WALTER PAUL (WALT) i 28-Jun-02 4{Hours 331.60 8010-AGM-Water Operations
275 701620] 1.0]WARD, WALTER PAUL (WALT) 1 13-Jul-02 2{Hours 165.80 8010-AGM-Water Operations
276 701620} 1.0]WARD, WALTER PAUL (WALT) 1 10-Aug-02 2|Hours $169.59 8010-AGM-Water Operations
277701620} 1.0]WARD, WALTER PAUL (WALT) 1 24-Aug-02 4|Hours $339.18 8010-AGM-Water Operations
278 701620] 1.0|WARD, WALTER PAUL (WALT) 1 21-Sep-02 4|Hours $339.18 8010-AGM-Water Operations
2797016201 1.0|WARD, WALTER PAUL (WALT) 1 16-Nov-02 4 Hours $339.18 8010-AGM-Water Operations
280]701620] 1.0|WARD, WALTER PAUL (WALT) 1 08-Feb-03 4[Hours $352.76 8010-AGM-Water Operations
281 701620| 1.0]WARD, WALTER PAUL (WALT) 1 22-Feb-03 4[Hours $352.76 8010-AGM-Water Operations
282 | 701620} 1.0|WARD, WALTER PAUL (WALT) 1 08-Mar-03 2jHours $192.40 8010-AGM-Water Operations
283701620} 1.0|WARD, WALTER PAUL (WALT) 1 22-Mar-03 4}Hours $384.79 8010-AGM-Water Operations
284 701620] 1.0|WARD, WALTER PAUL (WALT) 1 19-Apr-03 2}Hours $192.40 8010-AGM-Water Operations
285]701620! 1.0| WARD, WALTER PAUL (WALT) 1 03-May-03 3}Hours $288.59 8010-AGM-Water Operations
286 | 701620] 1.0|WARD, WALTER PAUL (WALT) 1 14-Jun-03 3.5|Hours $336.70 8010-AGM-Water Operations
287]701620] 1.0/ WARD, WALTER PAUL (WALT) 1 28-Jun-03 4|Hours 384.79 8010-AGM-Water Operations
288 | 701620| 1.0/ WARD, WALTER PAUL (WALT) 1 12-Jul-03 8|Hours 865.18 8010-AGM-Water Operations
289 701620] 1.0/ WARD, WALTER PAUL (WALT) 1 26-Jul-03 4|Hours 432.59 8010-AGM-Water Operations
290 | 701620] 1.0|WARD, WALTER PAUL (WALT) 1 08-Aug-03 3.5|Hours $378.53 8010-AGM-Water Operations
291]701620] 1.0 WARD, WALTER PAUL (WALT) 1 23-Aug-03 4|Hours $432.59 8010-AGM-Water Operations




Page §

Line
No. |Project | Task |Employee/Supplier Expnd Type ltem Date |Quantity Uom Burdened Cost Comment Expnd Org
292 1701620] 1.0]WARD, WALTER PAUL (WALT) 1 06-Sep-03 4|Hours 432.59 8010-AGM-Water Operations
293 |701620| 1.0/ WARD, WALTER PAUL (WALT) 1 20-Sep-03 6{Hours 648.89 8010-AGM-Water Operations
294 | 701620[ 1.0]|WARD, WALTER PAUL (WALT) 1 04-Oct-03 5|Hours 540.74 8010-AGM-Water Operations
295[701620| 1.0{WARD, WALTER PAUL (WALT) 1 18-Oct-03 5|Hours 540.74 8010-AGM-Water Operations
296 | 701620] 1.0/ WARD, WALTER PAUL (WALT) 1 15-Nov-03 3|Hours 324.44 8010-AGM-Water Operations
297 |701620] 1.0/ WARD, WALTER PAUL (WALT) 1 29-Nov-03 6|Hours 648.89 8010-AGM-Water Operations
298 1 701620} 1.0|WARD, WALTER PAUL (WALT) 1 13-Dec-03 4|Hours $447.72 8010-AGM-Water Operations
299 | 701620] 1.0|WARD, WALTER PAUL (WALT) 1 27-Dec-03 10 |Hours $1,119.30 8010-AGM-Water Operations
300 | 701620 1.0]WARD, WALTER PAUL (WALT) 1 10-Jan-04 4 |Hours 409.13 8010-AGM-Water Operations
3011701620] 1.0{WARD, WALTER PAUL (WALT) 1 24-Jan-04 6|Hours 613.70 8010-AGM-Water Operations
302 | 701620 1.0|WARD, WALTER PAUL (WALT) 1 07-Feb-04 6 [Hours 611.84 8010-AGM-Water Operations
303 | 701620 1.0{WARD, WALTER PAUL (WALT) 1 21-Feb-04 12{Hours $1,223.69 8010-AGM-Water Operations
304 | 701620] 1.0|WARD, WALTER PAUL (WALT) 1 06-Mar-04 20|Hours $2,048.14 8010-AGM-Water Operations
305 | 701620} 1.0{WARD, WALTER PAUL (WALT) 1 20-Mar-04 6]Hours $614.44 8010-AGM-Water Operations
306 | 701620] 1.0]WARD, WALTER PAUL (WALT) 1 03-Apr-04 4|Hours $409.63 8010-AGM-Water Operations
307 701620; 1.0]WARD, WALTER PAUL (WALT) 1 17-Apr-04 8|Hours $819.26 8010-AGM-Water Operations
308 | 701620; 1.0]WARD, WALTER PAUL (WALT) 1 01-May-04 12| Hours $1,228.88 8010-AGM-Water Operations
309 |701620} 1.0{WARD, WALTER PAUL (WALT) 1 15-May-04 8|Hours $819.26 8010-AGM-Water Operations
310 ) 701620 1.0{WARD, WALTER PAUL (WALT) 1 29-May-04 10|Hours $1,024.07 8010-AGM-Water Operations
3111701620} 1.0]WARD, WALTER PAUL (WALT) 1 12-Jun-04 15|Hours $1,5636.11 8010-AGM-Water Operations
312 1701620; 1.0{WARD, WALTER PAUL (WALT) 1 26-Jun-04 8|Hours $819.26 8010-AGM-Water Operations
313701620 1.0{WARD, WALTER PAUL (WALT) 1 10-Jul-04 8iHours $819.26 8010-AGM-Water Operations
3141701620} 1.0]WARD, WALTER PAUL (WALT) 1 24-Jui-04 5{Hours $512.04 8010-AGM-Water Operations
315|701620| 1.0]WARD, WALTER PAUL (WALT) 1 07-Aug-04 18 |Hours $1,698.62 8010-AGM-Water Operations
316 | 701620] 1.0{WARD, WALTER PAUL (WALT) 1 21-Aug-04 8.5/Hours $802.13 8010-AGM-Water Operations
317701620} 1.0]WARD, WALTER PAUL (WALT) 1 04-Sep-04 20]Hours $1,887.36 8010-AGM-Water Operations
318 ] 701620 1.0|WARD, WALTER PAUL (WALT) 1 18-Sep-04 10| Hours $943.68 8010-AGM-Water Operations
319 701620] 1.0{WARD, WALTER PAUL (WALT) 1 02-Oct-04 11|Hours $1,038.05 8010-AGM-Water Operations
320 | 701620] 1.0]WARD, WALTER PAUL (WALT) 1 16-Oct-04 4|Hours $377.47 8010-AGM-Water Operations
321]701620{ 1.0{WARD, WALTER PAUL (WALT) 1 30-Oct-04 2|Hours $188.74 8010-AGM-Water Operations
322 | 701620| 1.0{WARD, WALTER PAUL (WALT) 1 13-Nov-04 2}Hours $188.74 8010-AGM-Water Operations
323 |701620] 1.0|WARD, WALTER PAUL (WALT) 1 27-Nov-04 4|Hours $377.47 8010-AGM-Water Operations
3241701620] 1.0{WARD, WALTER PAUL (WALT) 1 11-Dec-04 2|Hours 188.74 8010-AGM-Water Operations
325]701620] 1.0|WARD, WALTER PAUL (WALT) 1 11-Dec-04 5|Hours 471.84 8010-AGM-Water Operations
326 | 701620| 1.0|WARD, WALTER PAUL (WALT) 1 25-Dec-04 9{Hours 849.31 8010-AGM-Water Operations
327701620 1.0|WARD, WALTER PAUL (WALT) 1 22-Jan-05 1.5{Hours $141.55 8010-AGM-Water Operations
328701620 1.0|WARD, WALTER PAUL (WALT) 1 05-Feb-05 4|Hours $377.47 8010-AGM-Water Operations
329 | 701620| 1.0|WARD, WALTER PAUL (WALT) 1 19-Feb-05 3|Hours $283.10 8010-AGM-Water Operations
330 | 701620| 1.0|WARD, WALTER PAUL (WALT) 1 19-Mar-05 4|Hours 388.82 8010-AGM-Water Operations
331701620 1.0|WARD, WALTER PAUL (WALT) 1 02-Apr-05 4 |Hours 444.88 8010-AGM-Water Operations
332]701620| 1.0|WARD, WALTER PAUL (WALT) 1 16-Apr-05 7 |Hours 778.54 8010-AGM-Water Operations
333701620 1.0|WARD, WALTER PAUL (WALT) 1 30-Apr-05 5|Hours 556.10 8010-AGM-Water Operations
334 | 701620] 1.0/ WARD, WALTER PAUL (WALT) 1 14-May-05 2}Hours $251.74 8010-AGM-Water Operations
3351701620 1.0|WARD, WALTER PAUL (WALT) 1 28-May-05 3[Hours 8010-AGM-Water Operations
Total Labor $46,451.39
336 | 701620| 1.0|MILLER, JEFFERY LEE (JEFF) 4 29-May-04 2.5]{Hours $144.70 8220-Modesto Dom Water
8410-Water Use, Planning &
337)701620| 1.0|NIEMI, MICHAEL JOHN (MICHAEL) 12 19-Mar-05 2{Hours $90.19 Conservation
338 |701620| 1.0|DIAS, GREGORY PAUL (GREG) 15 29-Dec-01 0]Hours 0.00 8420-Civil Engineering
339 | 701620| 1.0|DIAS, GREGORY PAUL (GREG) 15 04-Oct-03 0iHours 0.00 8420-Civil Engineering
340 {701620] 1.0|DIAS, GREGORY PAUL (GREG) 15 01-Nov-03 O|Hours 0.00 8420-Civil Engineering
341]701620] 1.0|WARD, WALTER PAUL (WALT) 15 29-May-04 0|Hours 0.00 8010-AGM-Water Operations
342 | 701620 1.0|WARD, WALTER PAUL (WALT) 15 18-Sep-04 O|Hours 0.00 8010-AGM-Water Operations
343|701620| 1.0|DIAS, GREGORY PAUL (GREG) 16 09-Feb-02 O|Hours 0.00 8420-Civil Engineering
344 1701620| 1.0|DIAS, GREGORY PAUL (GREG) 16 18-Oct-03 0|Hours $0.00 8420-Civil Engineering
3451701620| 1.0|DIAS, GREGORY PAUL (GREG) 16 01-Nov-03 0|Hours $0.00 8420-Civil Engineering
Total Misc. Labor 234.89
346 | 701620 1.0]|ACCRUALS/ADJUSTMENTS 111-Labor Accrual/Reversal 31-Dec-04 905.04 [Currency 906.0412004 LABOR ACCRUAL - PERIOD 12/26/04 - 12/31/04 10000-Balance Sheet
347 {701620| 1.1|ACCRUALS/ADJUSTMENTS 111-Labor Accrual/Reversal 31-Dec-04 470.98|Curmency 470.98|2004 LABOR ACCRUAL - PERIOD 12/26/04 - 12/31/04_{0000-Balance Sheet
348 1701620 1.0|ACCRUALS/ADJUSTMENTS 111-Labor Accrual/Reversal 01-Jan-05 -905.04 | Currency -$905.04|2004 LABOR ACCRUAL - PERIOD 12/26/04 - 12/31/04 {0000-Balance Sheet
349 1701620| 1.1|ACCRUALS/ADJUSTMENTS 111-Labor Accrual/Reversal 01-Jan-05 -470.98 |Currency -$470.98)2004 LABOR ACCRUAL - PERIOD 12/26/04 - 12/31/04 |0000-Balance Sheet
350 1701620 1.0lACCRUALS/ADJUSTMENTS 112-Labor Corrections 05-Mar-05 64|Currency $64.00|ADJ FOR RETRO PAY ALLOCATION 12/1/04-3/5/05 8010-AGM-Water Operations
3511701620| 1.0]ACCRUALS/ADJUSTMENTS 112-Labor Corrections 05-Mar-05 252|Currency $252.00]ADJ FOR RETRO PAY ALLOCATION 12/1/04-3/5/05 8220-Modesto Dom Water
ADJ FOR RETRO PAY ALLOCATION 12/1/04-3/5/05 8410-Water Use, Planning &
3521701620} 1.0{ACCRUALS/ADJUSTMENTS 112-Labor Corrections 05-Mar-05 60| Currency $60.00 Conservation
353 1701620| 1.0|ACCRUALS/ADJUSTMENTS 112-Labor Corrections 05-Mar-05 1012 | Currency $1,012.00/ADJ FOR RETRO PAY ALLOCATION 12/1/04-3/5/05 8420-Civil Engineering
354 1701620] 1.1{ACCRUALS/ADJUSTMENTS 112-Labor Corrections 05-Mar-05 115|Currency $115.00}ADJ FOR RETRO PAY ALLOCATION 12/1/04-3/5/05 8220-Modesto Dom Water
Sunk Cost 14-Jul-01 DIAS, GREGORY PAUL (GREG)
355 | 701620} 1.0|SMITH CLEARING 112-Labor Comrections 01-O¢ct-03 2881.12|Currency $2,981.1248.00 HOURS 0000-Balance Sheet
Sunk Cost 14-Jul-01 KETSCHER, WILLIAM M (BILL)
356 | 701620} 1.0|SMITH CLEARING 112-Labor Corrections 01-Oct-03 576.28|Currency $576.288.00 HOURS 0000-Balance Sheet
Sunk Cost 28-Jul-01 DIAS, GREGORY PAUL (GREG)
357 ]701620] 1.0[SMITH CLEARING 112-Labor Corrections 01-Oct-03 2856.91 | Currency $2,856.91(46.00 HOURS 0000-Balance Sheet
Sunk Cost 28-Jul-01 KETSCHER, WILLIAM M (BIL.L)
358 | 701620{ 1.0[SMITH CLEARING 112-Labor Corrections 01-Oct-03 288.14 |Currency $288.14]4.00 HOURS 0000-Balance Sheet
Sunk Cost 11-Aug-01 DIAS, GREGORY PAUL (GREG)
359 1701620] 1.0[SMITH CLEARING 112-Labor Corrections 01-Oct-03 1863.2|Currency $1,863.20]30.00 HOURS 0000-Balance Sheet
Sunk Cost 25-Aug-01 DIAS, GREGORY PAUL (GREG)
360 { 701620 1.0|SMITH CLEARING 112-Labor Corrections 01-Oct-03 993.71{Currency $993.71116.00 HOURS 0000-Balance Sheet
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Sunk Cost 8-Sep-01 DIAS, GREGORY PAUL (GREG)
3611701620 1.0}SMITH CLEARING i12-Labor Corrections 01-Oct-03 1490.56 | Currency $1,490.5624.00 HOURS 0000-Baiance Sheet
362 | 701620] 1.0]SMITH CLEARING 112-Labor Corrections 01-Oct-03 200.65|Curmency $200.65{Sunk Cost 14-Jul-01 LIMA, JOSEPH M. (JOE) 3.00 0000-Balance Sheet
363 | 701620] 1.0]SMITH CLEARING 112-Labor Corrections 01-Oct-03 267.53|Currency $267.53 1 Sunk Cost 28-Jul-01 LIMA, JOSEPH M. (JOE) 4.00 0000-Balance Sheet
364 | 701620{ 1.0|SMITH CLEARING 112-Labor Corrections 01-Oct-03 66.88|Currency $66.88 | Sunk Cost 11-Aug-01 LIMA, JOSEPH M (JOE) 1.00 0000-Balance Sheet
365]701620| 1.0]SMITH CLEARING 112-Labor Corrections 01-Oct-03 133.77|Currency $133.77 |Sunk Cost 22-Sep-01 LIMA JOSEPH M (JOE) 2.00 0000-Balance Sheet
Sunk Cost 28-Dec-02 DIAS, GREGORY PAUL (GREG)
366 | 701620} 1.0|SMITH CLEARING 112-Labor Corrections 02-Oct-03 1374.45|Currency $1,374.45120.00 HOURS 0000-Balance Sheet
Sunk Cost 14-Dec-02 DIAS, GREGORY PAUL (GREG)
367 | 701620} 1.0{SMITH CLEARING 112-Labor Corrections 02-Oct-03 2405.29|Currency $2,405.29{35.00 HOURS 0000-Balance Sheet
Sunk Cost 30-Nov-02 DIAS, GREGORY PAUL (GREG)
368 1701620| 1.0|SMITH CLEARING 112-Labor Corrections 02-Oct-03 726.89| Currency $726.89111.00 HOURS 0000-Balance Sheet
Sunk Cost 16-Nov-02 DIAS, GREGORY PAUL (GREG)
369 | 701620| 1.0{SMITH CLEARING 112-Labor Corrections 02-Oct-03 1354.66 | Currency $1,354.66[20.50 HOURS 0000-Balance Sheet
Sunk Cost 02-Nov-02 DIAS, GREGORY PAUL (GREG)
3701 701620| 1.0|SMITH CLEARING 112-Labor Corrections 02-Oct-03 462.56)|Curency $462.56|7.00 HOURS 0000-Balance Sheet
Sunk Cost 19-Oct-02 DIAS, GREGORY PAUL (GREG)
371]701620| 1.0|SMITH CLEARING 112-Labor Corrections 02-Oct-03 1354.66)Currency $1,354.66)20.50 HOURS 0000-Balance Sheet
Sunk Cost 27-Jul-02 DIAS, GREGORY PAUL (GREG)
372 1701620| 1.0|SMITH CLEARING 112-Labor Corrections 02-Oct-03 2196.51|Currency $2,196.51]34.00 HOURS 0000-Balance Sheet
Sunk Cost 29-Jun-02 KETSCHER, WILLIAM M (BILL)
373 | 701620| 1.0]|SMITH CLEARING 112-Labor Corrections 02-Oct-03 299.62|Currency $299.62|4.00 HOURS 0000-Balance Sheet
Sunk Cost 24-Aug-02 DIAS, GREGORY PAUL (GREG)
3741701620| 1.0[SMITH CLEARING 112-Labor Corrections 02-0Oct-03 4493.48| Currency $4,493.48168.00 HOURS 0000-Balance Sheet
Sunk Cost 07-Sep-02 DIAS, GREGORY PAUL (GREG})
3751701620] 1.0|SMITH CLEARING 112-Labor Corrections 02-Oct-03 1817.22}Cumency $1,817.22]27.50 HOURS 0000-Balance Sheet
Sunk Cost 21-Sep-02 DIAS, GREGORY PAUL (GREG)
376 | 701620{ 1.0|SMITH CLEARING 112-Labor Corrections 02-Oct-03 1585.93 | Currency $1,585.93124.00 HOURS 0000-Balance Sheet
Sunk Cost 05-Oct-02 DIAS, GREGORY PAUL (GREG)
377 1701620] 1.0|SMITH CLEARING 112-Labor Corrections 02-Oct-03 2511.06]Cumrency $2,511.06/38.00 HOURS 0000-Balance Sheet
Total Labor Correcti $33,804.08
378
379 Total Labor $420,980.58
380 LINES 381-405 ARE MEMBRANE PILOT PLANT
381]701620| 1.1]BANKONE, NA 201-Materials 15-Jan-04 440.22|Currency 440.22 | MCMASTER-CARR SUPPLY 14-JAN-04 8220-Modesto Dom Water
382 | 701620| 1.1/BANK ONE, NA 201-Materials 15-Jan-04 375.14|Currency 375.14| HARRINGTON PLASTICS 14-JAN-04 8220-Modesto Dom Water
383 | 701620] 1.1]BANK ONE, NA 201-Materials 16-Jan-04 174.88|Currency 74.88| MCMASTER-CARR SUPPLY 15-JAN-04 8220-Modesto Dom Water
384 | 701620 1.1]|BANK ONE, NA 201-Materials 22-Jan-04 -18|Currency -$18.00 | HARRINGTON PLASTICS 21-JAN-04 0-Modesto Dom Water
385 | 701620| 1.1IBANKONE, NA 201-Materials 22-Jan-04 82.72|Currency 82.72]ORCHARD SUPPLY #201 20-JAN-04 0-Modesto Dom Water
386 | 701620 1.11BANK ONE, NA 201-Materials 29-Jan-04 1275.12|Cumency $1,275.12|USA BLUE BOOK 27-JAN-04 0-Modesto Dom Water
387 | 701620| 1.1{BANKONE, NA 201-Materials 31-Jan-04 185.08|Cumency 185.09]USA BLUE BOOK 0000-Balance Sheet
388 | 701620| 1.1]BANK ONE, NA 201-Materials 14-Jan-0§ 716.04Currency 716.04| MCMASTER-CARR SUPPLY 13-JAN-05 8220-Modesto Dom Water
389 | 701620 1.1}BANK ONE, NA 201-Materials 17-Jan-05 324.57|Currency 324.57 | MCMASTER-CARR SUPPLY 14-JAN-05 8220-Modesto Dom Water
Total Bank One Material Purchases $3,665.78
390 | 701620} 1.0|CENTER STATE PIPE & SUPPLY 201-Materials 30-Dec-03 1100.71]{Currency $1,100.71|PO 44100 0000-Balance Sheet
391]701620] 1.0]CENTER STATE PIPE & SUPPLY 201-Materials 07-Jan-04 92.3{Currency $92.30|PO 44100 0000-Balance Sheet
392 1701620] 1.0|CENTER STATE PIPE & SUPPLY 201-Materials 07-Jan-04 36.61{Curmrency $36.61]PO 44100 0000-Balance Sheet
393 | 701620| 1.0|CENTER STATE PIPE & SUPPLY 201-Materials 14-Jan-04 6.12{Currency 6.121PO 44100 0000-Balance Sheet
394 | 701620] 1.1|CENTER STATE PIPE & SUPPLY 201-Materials 26-Jan-04 150.49{Currency $150.49{P0O 44100 0000-Balance Sheet
395 1701620| 1.1|CENTER STATE PIPE & SUPPLY 201-Materials 01-Feb-04 4.08{Currency 4.08{PO 44100 0000-Balance Sheet
396 { 701620| 1.1|CENTER STATE PIPE & SUPPLY 201-Materials 01-Feb-04 14.18{Currency $14.18|PO 44100 0000-Balance Sheet
Total Center State Pipe Purchases 1,404.49
397 | 701620| 1.1{SAFE-T-LITE 201-Materials [ 22-Oct-04 1407.2|Currency 1,407.20| PO 42930 0000-Balance Sheet
Total Safe-T-Light Materiai Purct 1,407.20
398 | 701620] 1.0] WARDEN'S OFFICE 201-Materials ] 04-Feb-04 47.68|Currency $47.68| PO 44670 / WATER OPS 0000-Balance Sheet
Total Warden's Office Material Purch $47.68
399 [ 701620{ 1.0/ WATERFORD FARM SUPPLY 201-Materials T 07-Jan-04 161.5]Currency $161.50|PO 43010 0000-Balance Sheet
Total Waterford Farm Supply Material Purch $161.50
400 | 701620] 1.0]WILLE ELECTRIC SUPPLY COMPANY, INC. 201-Materials 07-Jan-04 3.89|Currency $3.89|PO 43410 0000-Balance Sheet
401 1701620] 1.1|WILLE ELECTRIC SUPPLY COMPANY, INC. 201-Materials 13-Jan-04 276.64|Currency $276.64|PO 43410 0000-Baiance Sheet
402 | 701620] 1.1|WILLE ELECTRIC SUPPLY COMPANY, INC. 201-Materials 13-Jan-04 208.58|Currency $209.58|PO 43410 0000-Balance Sheet
403 | 701620] 1.1|WILLE ELECTRIC SUPPLY COMPANY, INC. 201-A 13-Jan-04 81.42|Currency 81.42|PO 43410 0000-Balance Sheet
404 1701620] 1.1|WILLE ELECTRIC SUPPLY COMPANY, iNC. 201-Materiai 29-Jan-04 78| Currency 78.00{PO 43410 0000-Balance Sheet
405 | 701620] 1.1|WILLE ELECTRIC SUPPLY COMPANY, INC. 201-Materials 29-Jan-04 446.94|Currency $446.94|PO 43410 0000-Balance Sheet
Total Willie Electric Supply Purch $1,096.47
406 | 701620| 1.0/ BANK ONE, NA 203-Stationary Supplies [15-Mar-04 481.35|Currency $481.35[DITTOS 11-MAR-04 8220-Modesto Dom Water
Total Bank One Stati y Supplies $481.35|COLOR COPIES FOR DSEIR
DOM WATER PHASE 2 / SUMMARY BILLING - 1/1/04 -
407 | 701620{ 1.0]OFFICE DEPOT BUSINESS SERVICES DIVISION - 1161 |204-Office Supplies 01-Feb-04 12.54[Currency 12.5411/31/04 0000-Balance Sheet
Total Office Depot Office Supplies 12.54
408 | 701620{ 1.0|FEDERAL EXPRESS CORPORATION 205-Postage/Express 21-Dec-01 10.74|Currency 10.74[5634495300 / GREG DIAS 0000-Balance Sheet
000977240305 / INVOICE SUMMARY OCT 18 2002/
409 | 701620| 1.0/FEDERAL EXPRESS CORPORATION 205-Postage/Express 18-Oct-02 15.28|Cumrency $15.28| ACCT #0952-0270-5 0000-Balance Sheet
G. DIAS / ACCT #0952-0270-5 / SUMMARY THROUGH
410 | 701620| 1.0|FEDERAL EXPRESS CORPORATION 205-Postage/Express 18-Jul-03 11.83|Currency $11.83]JULY 18, 2003 0000-Balance Sheet
G. DIAS/ ACCT #0952-0270-5 / SUMMARY NOV 21,
411701620 1.0|FEDERAL EXPRESS CORPORATION 205-Postage/Express 21-Nov-03 12.39|Currency $12.39]2003 0000-Balance Sheet
412 | 701620] 1.0|FEDERAL EXPRESS CORPORATION 205-Postage/Express 19-Dec-03 13.46|Currency $13.46{ACCT #0952-0270-5 / SUMAMRY DEC 19, 2003 0000-Balance Sheet
4131701620 1.0|FEDERAL EXPRESS CORPORATION 205-Postage/Express 18-Feb-05 12.21|Cumrency $12.21{G DIAS / ACCT 0952-0270-5 / SUMMARY 2/18/05 0000-Balance Sheet
414 {701620] 1.1|FEDERAL EXPRESS CORPORATION 205-Postage/Express 18-Feb-05 22.75|Currency $22.75{C HIDAHL / ACCT 0952-0270-5 /| SUMMARY 2/18/05 0000-Balance Sheet




Page 7

Line
No. |Project | Task|Employee/Supplier Expnd Type tem Date | Quantity UoM Burdened Cost Comment Expnd Org
415 1701620] 1.0|FEDERAL EXPRESS CORPORATION 205-Postage/Express 21-Mar-05 11.19{Currency 11.19)G DIAS / ACCT 0952-0270-5 / SUMMARY 3/21/05 0000-Balance Sheet
416 | 701620| 1.0|FEDERAL EXPRESS CORPORATION 205-Postage/Express 21-Mar-05 17.39|Currency 17.39{W WARD / ACCT 0952-0270-5 / SUMMARY 3/21/05 0000-Balance Sheet
417 | 701620 1.0|FEDERAL EXPRESS CORPORATION 205-Postage/Express 21-Mar-05 25.66|Currency 25.66{G DIAS / ACCT 0952-0270-5 / SUMMARY 3/21/05 0000-Balance Sheet
418 {701620| 1.1|FEDERAL EXPRESS CORPORATION 205-Postage/Express 21-Mar-05 18.07 |Currency 18.07|C HIDAHL / ACCT 0952-0270-5 / SUMMARY 3/21/05 0000-Balance Sheet
Total Fed Ex Postage $170.97
LINES 419438 ARE MEMBRANE PILOT PLANT
419 1701620] 1.1{BANK ONE, NA 207-Freight 03-Feb-04 43.1|Currency $43.10| FEDEX FREIGHT WEST INC 02-FEB-04 8220-Modesto Dom Water
Total Bank One Freight $43.10
420]701620| 1.0]BANK ONE, NA 214-Repair Parts 26-Dec-03 1014.78|Currency. $1,014.78|USA BLUE BOOK 23-DEC-03 8220-Modesto Dom Water
421]701620| 1.1{BANK ONE, NA 214-Repair Parts 05-Feb-04 21.45|Currency $21.45|ORCHARD SUPPLY #201 03-FEB-04 8220-Modesto Dom Water
422 1701620 1.1{BANK ONE, NA 214-Repair Parts 06-Feb-04 29.46 | Currency $29.46|ORCHARD SUPPLY #201 04-FEB-04 8220-Modesto Dom Water
4231701620 1.1|BANK ONE, NA 214-Repair Parts 23-Feb-04 514.65|Currency $514.65)|USA BLUE BOOK 19-FEB-04 8220-Modesto Dom Water
Total Bank One Repair Parts $1,580.34
4241701620 1.1|WATERFORD FARM SUPPLY 214-Repair Parts 09-Jul-04 16.83[Cumency 16.83|PO 43010 / REF 92030 0000-Balance Sheet
Total Waterford Farm Supply Repair Parts 16.83
4257016201 1.1/BANK ONE, NA 217-Smalil Toois 04-Oct-04 162.15|Currency $162.15|MCMASTER-CARR SUPPLY 01-OCT-04 8220-Modesto Dom Water
426 | 7016201 1.1|BANK ONE, NA 217-Small Tools | 20-Oct-04 1303.6|Currency 1,303.60] TRANSCAT 18-OCT-04 8220-Modesto Dorn Water
Total Bank One Small Tool Purchases 1,465.75
427 | 701620{ 1.1|SAFE-T-LITE 248-Safety Equipment Cost 27-Apr-04 1299 Currency 1,299.00|PO 42930 0000-Balance Sheet
Total Safe-T-Lite Safety Equipment 1,299.00
428 | 701620] 1.0|BANK ONE, NA 255-Material Sales Tax 31-Dec-03 67.45|Currency $67.45|KENNETH EDWARDS 31-DEC-03 0000-Balance Sheet
429 [701620] 1.1|BANKONE, NA 255-Material Sales Tax 31-Jan-04 84.81|Cumency $84.81|JEFF L MILLER 31-JAN-04 0000-Balance Sheet
430 701620| 1.1]|BANK ONE, NA 255-Material Sales Tax 31-Jan-04 6.49|Currency $6.49| KENNETH EDWARDS 31-JAN-04 0000-Balance Sheet
431)1701620] 1.1|BANKONE, NA 255-Material Sales Tax 29-Feb-04 35.21]Currency $35.21|SALES TAX / USA BLUE BOOK 19-FEB-04 0000-Balance Sheet
432 | 701620| 1.0|CENTER STATE PIPE & SUPPLY 255-Material Sales Tax 30-Dec-03 81.18|Currency $81.18|PO 44100 0000-Baiance Sheet
433 1701620] 1.0|CENTER STATE PIPE & SUPPLY 255-Material Sales Tax 07-Jan-04 6.81|Currency $6.81|PO 44100 0000-Balance Sheet
434 1 701620| 1.0|CENTER STATE PIPE & SUPPLY. 255-Material Sales Tax 07-Jan-04 2.7]Cumency $2.70|PO 44100 0000-Balance Sheet
435)701620] 1.0]/CENTER STATE PIPE & SUPPLY 255-Material Sales Tax 14-Jan-04 0.45{Currency $0.45|P0 44100 0000-Balance Sheet
436 1701620| 1.1{CENTER STATE PIPE & SUPPLY 255-Material Sales Tax 26-Jan-04 11.1|Currency $11.10|PO 44100 0000-Baiance Sheet
4371701620 1.11CENTER STATE PIPE & SUPPLY 255-Material Sales Tax 01-Feb-04 0.3|Curmency 0.30|PO 44100 0000-Balance Sheet
438 | 701620| 1.1|CENTER STATE PIPE & SUPPLY 255-Material Sales Tax 01-Feb-04 1.05Currency $1.05[PO 44100 0000-Balance Sheet
DOM WATER PHASE 2/ SUMMARY BILLING - 1/1/04 -
439 | 701620] 1.0|OFFICE DEPOT BUSINESS SERVICES DIVISION - 1161 [255-Material Sales Tax 01-Feb-04 0.92 |Currency $0.92{1/31/04 0000-Balance Sheet
44017016201 1.1|SAFE-T-LITE 255-Material Sales Tax 27-Apr-04 95.81|Currency $95.81|P0 42930 0000-Balance Sheet
441 |701620] 1.1|SAFE-T-LITE 255-Material Sales Tax 22-Oct-04 103.78Currency $103.78|PO 42930 0000-Balance Sheet
442 | 701620{ 1.0|WARDEN'S OFFICE 255-Material Sales Tax 04-Feb-04 3.52|Currency $3.52|PO 44670 / WATER OPS 0000-Balance Sheet
443 )701620{ 1.0|WATERFORD FARM SUPPLY 255-Material Sales Tax 07-Jan-04 11.91|Currency $11.91|P0 43010 0000-Batance Sheet
444 1701620| 1.1|WATERFORD FARM SUPPLY 255-Material Sales Tax 09-Jul-04 1.24|Currency $1.24|PO 43010 / REF 92030 0000-Balance Sheet
445 [ 701620| 1.0|WILLE ELECTRIC SUPPLY COMPANY, INC. 255-Material Sales Tax 07-Jan-04 0.28]Currency $0.28|PO 43410 0000-Balance Sheet
446 { 701620| 1.1|WILLE ELECTRIC SUPPLY COMPANY, INC. 255-Material Sales Tax 13-Jan-04 20.4|Currency $20.40|PO 43410 0000-Balance Sheet
447 1 701620| 1.1|WILLE ELECTRIC SUPPLY COMPANY, INC. 255-Material Sales Tax 13-Jan-04 15.46Currency $15.46|PO 43410 0000-Baiance Sheet
448 1701620| 1.1|WILLE ELECTRIC SUPPLY COMPANY, INC. 255-Materiaf Sales Tax 13-Jan-04 6.01{Currency $6.011PO 43410 0000-Balance Sheet
449 |701620] 1.1|WILLE ELECTRIC SUPPLY COMPANY, INC. 255-Material Sales Tax 29-Jan-04 5.76!Currency $5.76|PO 43410 0000-Balance Sheet
450 | 701620 1.1|WILLE ELECTRIC SUPPLY COMPANY, INC. 255-Material Sales Tax 29-Jan-04 32.96|Currency $32.96]PO 43410 0000-Balance Sheet
451 Total Sales Tax $595.60
452 Total Materials and Supplies $13,338.60
453
454 | 701620] 1.0{BLACK & VEATCH 401-Consulting 05-Sep-03 3050 Currency $3,050.00]REF 65518 / 8/1/03-8/29/03 / PROF SVCS / WTP 0000-Balance Sheet
CLIENT REF 65518 / PROF SVCS 8/29/03-9/26/03 /
455 | 701620| 1.0{BLACK & VEATCH 401-Consulting 02-Oct-03 14761.86Currency $14,761.86 | WTP PHASE Il 0000-Balance Sheet
456 | 701620] 1.0|BLACK & VEATCH 401-Consulting 05-Nov-03 56476.2 | Currency $56,476.20 | PROF SVCS / MRWTP PHASE 2 / 9/26/03-10/31/03 0000-Balance Sheet
PROFESSIONAL SERVICES - NOV 03 BILLING /
457 | 701620| 1.0{BLACK & VEATCH 401-Consulting 04-Dec-03 27361.5]Currency $27,361.50 | MRWTP PHASE TWO EXPANSION PROJECT 0000-Balance Sheet
PROFESSIONAL SERVICES - MRWTP PHASE TWO
458 | 701620] 1.0{BLACK & VEATCH 401-Consulting 31-Dec-03 5570!Currency $5,570.00| EXPANISON PROJECT / DEC 03 BILLING 0000-Balance Sheet
PROF SVCS 12/26/03-1/30/04 FOR PHASE 2
459 | 701620] 1.1|BLACK & VEATCH 401-Consulting 11-Feb-04 63533.2|Currency $63,533.20|[EXPANSION MRWTP 0000-Balance Sheet
PROFESSIONAL SERVICES / FEB 04 BILLING /
460 | 701620} 1.1|BLACK & VEATCH 401-Consulting 05-Mar-04 48858 | Currency $48,858.00 MRWTP PHASE TWO EXPANSION PROJECT 0000-Balance Sheet
PROF SVCS 2/27/04-3/26/04 FOR MRWTP PHASE 2
461]701620] 1.1|BLACK & VEATCH 401-Consulting 05-Apr-04 25788.81|Currency $25,788.81|EXPANSION 0000-Balance Sheet
PROFESSIONAL SERVICES - APR 04 BILLING /
462 | 701620] 1.1|BLACK & VEATCH 401-Consulting 13-May-04 33628.68|Currency $33,628.68 | MRWTP PHASE TWO EXPANSION PROJECT 0000-Balance Sheet
PROFESSIONAL SERVICES - MAY 04 BILLING /
463 | 701620 1.1|BLACK & VEATCH 401-Consulting 03-Jun-04 38684.87 |Currency $38,684.87 [MRWTP PHASE TWO 0000-Balance Sheet
PROFESSIONAL SERVICES / JUN 04 BILLING /
464 | 701620 1.1!BLACK & VEATCH 401-Consulting 06-Jul-04 15218.67 |Currency $15,218.67 |[MRWTP PHASE TWO EXPANSION PROJECT 0000-Balance Sheet
PROFESSIONAL SERVICES / JUL 04 BILLING /
465 | 701620 1.1{BLACK & VEATCH 401-Consulting 04-Aug-04 32358.65{Currency $32,358.65]|MRWTP PHASE TWOQO EXPANSION PROJECT 0000-Balance Sheet
PROFESSIONAL SRVICES / MRWTP PHASE TWO
466 | 701620 1.1{BLACK & VEATCH 401-Consulting 02-Sep-04 34883.74|Currency $34,883.74| EXPANISON PROJECT AUG 04 BILLING 0000-Balance Sheet
PROFESSIONAL SERVICES / AUG 04 BILLING /
467 | 701620| 1.1{BLACK & VEATCH 401-Consulting 30-Sep-04 59764.5|Currency $59,764.50[MRWTP PHASE TWO EXPANSION PROJECT 0000-Balance Sheet
PROF SVCS / 9/24/04-10/29/04 /| MRWTP PHASE 2
468 | 701620| 1.1|BLACK & VEATCH 401-Consuiting 08-Nov-04 61809.18|Currency $61,809.18 [ EXPANSION PROJECT 0000-Balance Sheet
PROFESSIONAL SERVICES / NOV 04 BILLING /
469 | 701620( 1.1{BLACK & VEATCH 401-Consulting 01-Dec-04 25424.5|Currency $25,424.50 [ MRWTP PHASE TWO EXPANSION PROJECT 0000-Balance Sheet
PROF SVCS / MRWTP PHASE 2 EXP PROJ / 11/26/04-
470 | 7016201 1.1{BLACK & VEATCH 401-Consulting 31-Dec-04 18609.56 | Currency $18,609.5612/31/04 0000-Balance Sheet
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CLIENT 65518 / PROF SVCS / MRWTP PHASE 2 EXP
471] 701620 1.1|BLACK & VEATCH 401-Consuiting 01-Apr-05|  15532.81|Cumency $15,532.81|PROJ / 1/1/05-2/4/05 0000-Balance Sheet
CLIENT 65518 / PROF SVCS / MRWTP PHASE 2 EXP
472 701620| 1.1}|BLACK & VEATCH 401-Consulting 01-Apr-05| 35873.36|Cumency $35,873.36|PROJ / 2/5/05-3/4/05 0000-Balance Sheet
Total Black & Veatch Consultin, $617,188.09
701620| 1.1]JOHNSTON, WILLIAM R, P.E. RESEARCH & CONSULTING 401-Consulting 31-Dec-04]  10075.00)Currency $10,075.00{77.5 hrs @ $130 per hr for Water Rights consulting
JOHNSTON, WILLIAM R, P.E. RESEARCH & CONSULTING 401-Consulting |03-May-05 4200.00|Currency $4,200.00|30 hrs @ $140 per hr for Water Rights consuliing
Total William Johnston Consulting $14,275.00
PROFESSIONAL SERVICES - MRWTP PHASE TWO
473|701620| 1.1|JONES & STOKES ASSOCIATES 401-Consulting 14-Jan-04 8411.6{Currency $8,411.60| EXPANISON PROJECT SEIR / NOV 24- DEC 28, 2003 |0000-Balance Sheet
PROF SVCS - MRWTP PHASE 2 EXPANSION
474|701620] 1.1}JONES & STOKES ASSOCIATES 401-Consulting 08-Feb-04]  13196.85)|Currency $13,196.85| PROJECT SEIR / 12/28/03-1/25/04 0000-Balance Sheet
PROFESSIONAL SERVICES - FEB 04 BILLING /
475|701620| 1.1]JONES & STOKES ASSOCIATES 401-Consulting 10-Mar-04]  35368.47|Currency $35,368.47 | MRWTP PHASE TWO EXPANSION PROJECT SEIR 0000-Balance Sheet
PROFESSIONAL SERVICES - MAR 04 BILLING /
476 | 701620 1.1}JONES & STOKES ASSOCIATES 401-Consuiting 08-Apr-04|  13399.51[Currency $13,399.51|MRWTP PHASE TWO EXPANSION PROJECT SEIR 0000-Balance Sheet
PROFESSIONAL SERVICES - APR 04 BILLING /
477 1701620| 1.1}JONES & STOKES ASSOCIATES 401-Consuiting 10-May-04! 19462 78| Currency $19,462.78[MRWTP PHASE TWO EXPANSION PROJECT SEIR 0000-Balance Sheet
PROFESSIONAL SERVICES - MAY 04 BILLING /
478 1701620 1.1|JONES & STOKES ASSOCIATES 401-Consulting 08-Jun-04 5366.49|Currency $5,366.49|MRWTP PHASE TWO EXPANSION PROJECT SEIR 0000-Balance Sheet
JUN 04 BILLING / MRWTP PHASE TWO EXPANSIONS
479 1701620 1.1|JONES & STOKES ASSOCIATES 401-Consulting 13-Jul-04 7978.92|Curmency $7,978 92| PROJECT SEIR 0000-Balance Sheet
PROFESSIONAL SERVICES / JUL 04 BILLING /
480} 701620] 1.1]JONES & STOKES ASSOCIATES 401-Consulting 10-Aug-04 4255.84|Currency $4,255.84 MRWTP PHASE TWO EXPANSION PROJECT SEIR 0000-Balance Sheet
PROFESSIONAL SERVICES / AUG 04 BILLING /
481]701620] 1.1|JONES & STOKES ASSOCIATES 401-Consulting 01-Sep-04|  17635.27|Currency $17,635.27 |MRWTP PHASE TWO EXPANSION PROJECT SEIR 0000-Balance Shest
PROFESSIONAL SERVICES - AUG 04 BILLING /
4821701620{ 1.1}]JONES & STOKES ASSQCIATES 401-Consulting 13-Oct-04]  22229.32|Curmrency $22,229.32 |MRWTP PHASE TWO EXPANSION PROJECT SEIR 0000-Balance Sheet
PROF SVCS - 9/27/04-10/24/04 /| MRWTP PHASE 2
483 | 701620| 1.1]JONES & STOKES ASSOCIATES 401-Consulting 03-Nov-04]  11132.78|Currency $11,132.791 EXPANSION PROJECT SEIR 0000-Balance Sheet
PROFESSIONAL SERVICES / NOV 04 BILLNG /
484 1 701620| 1.1]JONES & STOKES ASSQCIATES 401-Consulting 01-Dec-04 4946.92|Currency $4,946.92|MRWTP - PHASE TWO EXPANSION PROJECT SEIR  [0000-Balance Sheet
PROF SVCS - 11/22/04-12/26/04 / MRWTP PHASE 2
485]701620| 1.1|JONES & STOKES ASSOCIATES 401-Consuiting 10-Jan-05|  11080.32|Currency $11,080.32| EXPANSION PROJECT SEIR 0000-Baiance Sheet
PROF 8VCS - 12/27/04-1/23/05 / MRWTP PHASE 2
486 | 701620| 1.1]JONES & STOKES ASSOCIATES 401-Consulting 04-Feb-05 3400.14|Currency $3,400.14| EXPANSION PROJECT SEIR 0000-Balance Sheet
PROF SVCS - 1/24/05-2/20/05/ MRWTP PHASE 2
487 | 701620| 1.1|JONES & STOKES ASSOCIATES 401-Consulting 01-Mar-05 2906.1]Currency $2,906.10)| EXPANSION PROJECT SEIR 0000-Balance Sheet
PROJ 03564.03 / PROF SVCS - 2/21/05-3/2705 /
488 | 701620| 1.1|JONES & STOKES ASSOCIATES 401-Consulting 12-Apr-05 1496.47 [Cumency $1,496.47 IMRWTP PHASE 2 EXPANSION PROJECT SEIR 0000-Balance Sheet
PROJ 03564.03 / PROF SVCS - 3/28/05-4/24/05 /
4891701620} 1.1|JONES & STOKES ASSOCIATES 401-Consulting 03-May-05 705.18|Cumrency $705.18| MRWTP PHASE 2 EXPANSION PROJECT SEIR 0000-Balance Sheet
Total Jones & Stokes Consulting $182,972.97
4901701620} 1.1]KATZ & ASSOCIATES 401-Consulting 01-Apr-04 2145|Currency $2,145.00|PROF SVCS OF CRAIG MOYLE THRU 2/29/04 0000-Balance Sheet
4911 701620] 1.1|KATZ & ASSOCIATES 401-Consulting 01-Apr-04 163.7|Currency $163.70|PROFESSIONAL SERVICES - MAR 04 BILLING 0000-Balance Sheet
PROFESSIONAL SERVICES / APR 04 BILLING /
492 1 701620] 1.1|KATZ & ASSOCIATES 401-Consulting 01-Jun-04 279.38|Currency $279.38|CLIENT #SC1123L 0000-Balance Sheet
Total Katz & Associates Consultin $2,588.08
T LINE 493 IS COURT REPORTER
493 | 701620} 1.1]AL CALA & ASSOCIATES 425-Other Outside Services | 31.Dec04 230 Currency $230.00|2 PUBLIC MTGS FOR MRWTP PHASE 2 EXPANSION _|0000-Balance Sheet
Total Al Cala & Associates Consultin $230.00|COURT REPORTER
494 | 701620| 1.1|BANK ONE, NA 425-Other Outside Services T 12-Apr-04 10.74]Currency $10.74| AUDIO VIDEQ HQ 08-APR-04 8220-Modesto Dom Water
495 | 701620] 1.1|BANK ONE, NA 425-Other Outside Services | 12-Apr-04 42.95|Currency $42.95|AUDIO VIDEO HQ 08-APR-04 8220-Modesto Dom Water
Total Bank One Qutside Services $53.69
LINES 496-520 ARE MEMBRANE PILOT PLANT
COSTS FOR SIMULATED DISTRIBUTION STUDIES
496 | 701620| 1.1|BSK ANALYTICAL LABORATORIES 425-Other Qutside Services 23-Aug-04 900{Currency $900.00{PO 41760 0000-Balance Sheet
497 1 701620| 1.1|BSK ANALYTICAL LABORATORIES 425-Other Outside Services 01-Feb-05 300)Currency 300.00{PO 41760 0000-Balance Sheet
498 | 701620 1.1]BSK ANALYTICAL LABORATORIES 425-Other Qutside Services 07-Feb-05 240{Currency 240.00{PO 41760 0000-Balance Sheet
499 | 701620] 1.1|BSK ANALYTICAL LABORATORIES 425-Other Outside Services 07-Feb-05 320{Currency 320.001PO 41760 0000-Balance Sheet
500 | 701620| 1.1]BSK ANALYTICAL LABORATORIES 425-Other Qutside Services 07-Feb-05 566 Currency 565.00|PO 41760 0000-Balance Sheet
501]701620] 1.1{BSK ANALYTICAL LABORATORIES 425-Other Qutside Services 09-Feb-05 390)Currency 90.00{PO 41760 0000-Balance Sheet
502 | 701620| 1.1]BSK ANALYTICAL LABORATORIES 425-Other Qutside Services 18-Feb-05 239} Currency 39.00;PO 41760 0000-Balance Sheet
503 | 701620 1.1|BSK ANALYTICAL LABORATORIES 425-Other Outside Services 23-Feb-05 35| Currency 35.00|PO 41760 0000-Balance Sheet
504 | 701620] 1.1{BSK ANALYTICAL LABORATORIES 425-Other Outside Services 24-Feb-05 170{Currency $170.00|PC 41760 0000-Balance Sheet
505 | 701620| 1.1{BSK ANALYTICAL LABORATORIES 425-Other Qutside Services 25-Feb-05 900]Currency $900.00{PO 41760 0000-Balance Sheet
506 | 701620{ 1.1/BSK ANALYTICAL LABORATORIES 425-Other Outside Services 01-Mar-05 35{Currency $35.00{PO 41760 0000-Balance Sheet
507 [ 701620! 1.1]BSK ANALYTICAL LABORATORIES 425-Other Outside Services 10-Mar-05 2265|Currency $2,265.00{PO 41760 0000-Balance Sheet
508 [ 701620 1.1|BSK ANALYTICAL LABORATORIES 425-Other Outside Services 17-Mar-05 207.5]|Currency $207.50{POC 41760 0000-Balance Sheet
509 | 701620] 1.1|BSK ANALYTICAL LABORATORIES 425-Other Outside Services 21-Mar-05 60{Currency $60.00|PO 41760 / SUBM #2005030799 0000-Balance Sheet
510 701620] 1.1[BSK ANALYTICAL LABORATORIES 425-Other Outside Services 21-Mar-05 185|Currency $185.00|PO 41760 / SUBM #2005030323 0000-Balance Sheet
511]1701620| 1.1/BSK ANALYTICAL LABORATORIES 425-Other Outside Services 22-Mar-05 317{Currency $317.00|PO 41760 / SUBM #2005021298 0000-Balance Sheet
512} 701620] 1.1|BSK ANALYTICAL LABORATORIES 425-Other Outside Services 24-Mar-05 207.5|Currency $207.50|PO 41760 0000-Balance Sheet
5131701620 1.1|BSK ANALYTICAL LABORATORIE! 425-Other Qutside Services 07-Apr-05 230|Currency $230.00(PO 41760 0000-Balance Sheet
514 1 701620| 1.1|BSK ANALYTICAL LABORATORIE! 425-Other Qutside Services 11-Apr-05 2250]Currency $2,250.00|PO 41760 0000-Balance Sheet
5151 701620 1.1/BSK ANALYTICAL LABORATORIE! 425-Other Qutside Services 14-Apr-05 155{Currency $155.00(PO 41760 0000-Balance Sheet
516 | 701620] 1.1|BSK ANALYTICAL LABORATORIE! 425-Other Qutside Services 25-Apr-05 185{Currency $185.00|PO 41760 0000-Balance Sheet
517 1701620| 1.1|BSK ANALYTICAL LABORATORIES 425-Other Outside Services 06-May-05 339|Currency $339.00|PO 41760 0000-Balance Sheet
5181701620 1.1]BSK ANALYTICAL LABORATORIES 425-Other Qutside Services 11-May-05 445|{Currency $445.00|PO 41760 0000-Balance Sheet
5191 701620| 1.1]BSK ANALYTICAL LABORATORIES 425-Other Outside Services 24-May-05 495{Currency $495.00|PO 41760 0000-Balance Sheet
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No. |Project | Task |Employee/Supplier Expnd Type Item Date {Quantity UOM Burdened Cost C t Expnd Org
520 | 701620] 1.1/BSK ANALYTICAL LABORATORIES 425-Other Outside Services 24-May-05 3075[Currency $3,075.00|PO 41760 0000-Balance Sheet
Total BSK Analytical L.ab Qutside Services $14,510.00
5211701620] 1.0[CALIFORNIA CAD SOLUTIONS 425-Other Outside Services ] 28-Dec-04 2815|Currency 2,815.00| SCAN, PLACE & RUBBER SHEET 10 AERIAL PHOTOS |0000-Balance Sheet
Total California CAD Solutions Outside Services 2,815.00| ACREAGE MAP FOR SWRCB
522 | 701620 1.0{MARTINO GRAPHIC DESIGN 425-Other Outside Services [ 08-Jun-04] 1779.92|Cuirency 1,779.921PO 44563 / WTP NEWSLETTER 0000-Balance Sheet
Total Martino Graphic Design Outside Services 1,779.92
523 [ 701620] 1.0|SMITH CLEARING 425-Other Outside Services 02-Oct-03 1715|Currency 1,715.00{Sunk Cost 01-Jun-02 KATZ & ASSOCIATES 0000-Balance Sheet
524 [ 701620| 1.0|SMITH CLEARING 425-Other Outside Services 02-Oct-03 6701.25|Currency 6,701.25|Sunk Cost 01-Jun-02 KATZ & ASSOCIATES 0000-Balance Sheet
525 | 701620] 1.0{SMITH CLEARING 425-Other Ouiside Services 02-Oct-03 808.25|Currency $808.25|Sunk Cost 01-Jun-02 KATZ & ASSOCIATES 0000-Balance Sheet
526 | 701620| 1.0{SMITH CLEARING 425-Other Outside Services 02-Oct-03 2572.94|Currency 2,572.94|Sunk Cost 01-Jun-02 KATZ & ASSOCIATES 0000-Balance Sheet
527 | 701620] 1.0{SMITH CLEARING 425-Other Outside Services 02-0¢t-03 5290.91 [ Cumency 5,290.91|Sunk Cost 21-Jun-02 KATZ & ASSOCIATES 0000-Balance Sheet
528 ] 701620| 1.0[SMITH CLEARING 425-Other Outside Services 02-Oct-03 -8544.17 | Curmrency -$8,544.17|Sunk Cost 10-Jul-02 ACCOUNTS RECEIVABLE 0000-Balance Sheet
Total Financial Adjustments to Qutside Services $8,544.18
529 {701620] 1.0/CALIFORNIA CAD SOLUTIONS 455-Outside Services Sales Tax_{ 28-Dec-04 1.11|Currency $1.11|SCAN, PLACE & RUBBER SHEET 10 AERIAL PHOTOS [0000-Balance Sheet
530 | 701620] 1.0[MARTINO GRAPHIC DESIGN 455-Outside Services Sales Tax | 08-Jun-04 131.27|Currency $131.27|PO 44563 / WTP NEWSLETTER 0000-Balance Sheet
531 Total Qutside Services Sales Tax $132.38
532 Total Outside Services $845,089.31
533 LINES 534-538 Scottsdale Wir Campus; Mesa CAP
534 [ 701620] 1.1]AMERICAN EXPRESS 501-Transportation-Commercial | 26-Feb-04 292.3|Currency $292.30|G. DIAS / ACCT #3782-911358-11007 / FEB 04 BILLING|0000-Balance Sheet
SERVICE FEE / ACCT #3782-911358-11007 / FEB 04
535 | 701620} 1.1]AMERICAN EXPRESS 501-Transportation-Commercial { 26-Feb-04 20| Currency $20.00{BILLING 0000-Balance Sheet
SERVICE FEE / ACCT #3782-911358-11007 / FEB 04
536 | 701620 1.1|{AMERICAN EXPRESS 501-Transportation-Commercial | 26-Feb-04 40[Currency $40.00{BILLING 0000-Balance Sheet
537 1701620] 1.1]AMERICAN EXPRESS 501-Transportation-Commercial | 26-Feb-04 255.3|Currency $255.30|P. RYAN / ACCT #3782-911358-11007 / FEB 04 0000-Balance Sheet
538 | 701620| 1.1]AMERICAN EXPRESS 501-Transportation-Commercial | 26-Feb-04 255.3|Currency $255.30|W. WARD / ACCT #3782-911358-11007 / FEB 04 0000-Balance Sheet
LINES 539-545 OCWD WWTP - Submerged
539 1 701620] 1.0|AMERICAN EXPRESS 501-Transportation-Commercial _{ 01-Jun-04 209.7 |Currency 209.70{W. WARD / ACCT #3782-911358-11007 / MAY 04 0000-Balance Sheet
540 | 701620{ 1.0/ AMERICAN EXPRESS 501-Transportation-Commercial | 01-Jun-04 208.7Currency 209.70]G. DIAS / ACCT #3782-911358-11007 / MAY 04 0000-Balance Sheet
5411701620{ 1.0|AMERICAN EXPRESS 501-Transportation-Commercial | 01-Jun-04 209.7 |Currency 209.70{P. RYAN / ACCT #3782-911358-11007 / MAY 04 0000-Balance Sheet
542 | 701620] 1.0]|AMERICAN EXPRESS 501-Transportation-Commercial | 01-Jun-04 -209.7 |Currency -$209.70|P. RYAN / ACCT #3782-911358-11007 / MAY 04 0000-Balance Sheet
K. EDWARDS / ACCT #3782-911358-11007 / MAY 04
543 | 701620] 1.0 AMERICAN EXPRESS 501-Transportation-Commercial | 01-Jun-04 209.7{Currency. 209.70{BILLING 0000-Balance Sheet
544 [ 701620 1.0]AMERICAN EXPRESS 501-Transportation-Commercial { 01-Jun-04 208.7 |Currency 209.70{C. HIDAHL / ACCT #3782-911358-11007 / MAY 04 0000-Balance Sheet
545 | 701620] 1.0]AMERICAN EXPRESS 501-Transportation-Commercial | 01-Jun-04 100]|Currency 100.00{W. WARD / ACCT #3782-811358-11007 / MAY 04 0000-Batance Sheet
546 | 701620{ 1.0]AMERICAN EXPRESS 501-Transportation-Commercial | 01-Mar-05 138.39|Currency 138.39|P RYAN / ACCT #3782-911358-11007 / FEB 05 BILLING|0000-Balance Sheet
SERVICE CHARGE / ACCT #3782-211358-11007 / FEB
547 | 701620| 1.0]AMERICAN EXPRESS 501-Transportation-Commercial | 01-Mar-05 20{Currency $20.00]05 BILLING 0000-Balance Sheet
701620| 1.0]AMERICAN EXPRESS 501-Transportation-Commercial | 01-Mar-05 215.39(Currency $215.39|P RYAN / ACCT #3782-911358-11007 / FEB 05 BILLING
701620| 1.0]AMERICAN EXPRESS 501-Transportation-Commercial | 01-Mar-05 60| Currency $60.00{3 SERVICE CHARGES
701620| 1.0]AMERICAN EXPRESS 501-Transportation-Commercial | 01-Mar-05 215.39|Curmrency $215.39|K. EDWARDS / ACCT #3782-811358-11007 / FEB 05
701620] 1.0]AMERICAN EXPRESS 501-Transportation-Commercial | 01-Mar-05 215.39|Curmrency $215.39]J. MILLER / ACCT #3782-911358-11007 / FEB 05
548
549 Total Transportation Costs $2,666.26
550
551 701620| 1.0[BANKONE, NA 503-Mealis/Lodg/Park/RentCar 11-Jan-02 58.81|Currency 58.81| THE FRUIT YARD 09-JAN-02- ENGR SEL PROCESS 5220-Accounting/Budgeting
552 | 701620] 1.0|BANK ONE, NA 503-Meals/Lodg/Park/RentCar 17-Jan-02 19.68|Currency 19.68 THE FRUIT YARD 15-JAN-02 - ENGR SEL PROCESS _ |5220-Accounting/Budgeting
553 | 701620| 1.0{BANK ONE, NA 503-Meals/Lodg/Park/RentCar 12-May-03 34.94|Currency 34.94| THE FRUIT YARD 08-MAY-03 - CEQA RFP 8420-Civil Engineering
554 | 701620 1.0|BANK ONE, NA 503-Meals/Lodg/Park/RentCar 09-Jun-03 29.38|Currency 29.39 | PICCADILLY DELI & SAND 06-JUN-03 - EIR 8420-Civil Engineering
555 | 701620| 1.0|BANK ONE, NA 503-Meals/Lodg/Park/RentCar 24-Nov-03 63.27 |Currency 63.27 | SMART & FINAL CO. SCL 21-NOV-03 8010-AGM-Water Operations
556 | 701620( 1.0/ BANK ONE, NA 503-Meals/Lodg/Park/RentCar 29-Jan-04 35.94{Curmrency 35.94| PICCADILLY DELI 27-JAN-04 8220-Modesto Dom Water
557 | 701620{ 1.0]BANK ONE, NA 503-Meals/Lodg/Park/RentCar 04-Feb-04 72.73]|Currency $72.73|PICCADILLY DELI 02-FEB-04 EROOM TRAINING 8220-Modesto Dom Water
LINES 5§58-561PHOENIX FIELD TRIP
558 1 701620] _1.1|BANK ONE, NA 503-Meals/Lodg/Park/RentCar 27-Feb-04 36{Currency $36.00|FIVE STAR PARK00100107 25-FEB-04 8220-Mod: Dom Water
559 | 701620| 1.1[BANKONE, NA 503-Meals/Lodg/Park/RentCar 27-Feb-04 98.6{Cumrency 98.60| AMERISUITES TEMPE 25-FEB-04 8220-Modesto Dom Water
560 | 701620] 1.1|BANK ONE, NA 503-Meals/Lodg/Park/RentCar 27-Feb-04 98.6]{Currency 98.60] AMERISUITES TEMPE 25-FEB-04 8220-Modesto Dom Water
561[701620| 1.1|BANK ONE, NA 503-Meals/Lodg/Park/RentCar 27-Feb-04 98.6|Cumency 98.60]AMERISUITES TEMPE 25-FEB-04 8220-Modesto Dom Water
562 | 701620| 1.0!BANK ONE, NA 503-Meals/Lodg/Park/RentCar 01-Oct-04 104.47|Currency $104.47{PICCADILLY DEL| 29-SEP-04 8220-Modesto Dom Water
563 | 701620] 1.0 BANK ONE, NA 503-Meals/Lodg/Park/RentCar 20-Oct-04 45.38|Currency 45.38]PICCADILLY DELI| 18-OCT-04 8220-Modesto Dom Water
564 | 701620| 1.0]BANK ONE, NA 503-Meals/Lodg/Park/RentCar 16-Dec-04 23.01]Currency 23.01{SMART & FINAL CO. SCL 14-DEC-04 8220-Modesto Dom Water
LINES 565-570 SALT LAKE CITY FIELD TRIP
565 | 701620 1.1]BANK ONE, NA 503-Meals/Lodg/Park/RentCar 21-Feb-05 91.18|Currency 91.19|LITTLE AMERICA SLC LOD 19-FEB-05 8220-Modesto Dom Water
566 { 701620} 1.1|BANK ONE, NA 503-Meais/lodg/Park/RentCar 21-Feb-05 18.46 | Currency 18.46| HMSHOST-SMF-AIR _ #01 17-FEB-05 8220-Modesto Dom Water
567 [ 701620} 1.1|BANK ONE, NA 503-Meals/Lodg/Park/RentCar 21-Feb-05 24 |Currency 24.00| SACRAMENTO CNTY ARPRT 18-FEB-05 8220-Modesto Dom Water
568 | 701620| 1.0[BANK ONE, NA 503-Meals/Lodg/Park/RentCar 21-Feb-05 10.76 | Currency $10.76|LITTLE AMERICA SLC LOD 18-FEB-05 8220-Modesto Dom Water
569 | 701620| 1.0{BANK ONE, NA 503-Meals/Lodg/Park/RentCar 21-Feb-05 20.27|Currency $20.27|SQUATTERS AIRPORT PUB 18-FEB-05 8220-Modesto Dom Water
570 701620] 1.0|BANK ONE, NA 503-Meals/Lodg/Park/RentCar 21-Feb-05 182.38|Currency $182.38|LITTLE AMERICA SLC LOD 19-FEB-05 8220-Modesto Dom Water
571 701620] 1.11BANK ONE, NA 503-Meals/Lodg/Park/RentCar 28-Feb-05 67.74|Currency $67.74|HOUSE OF BEEF 24-FEB-05-SO CTY WTP TOUR 8220-Modesto Dom Water
MEMBRANE CONFERENCE-PAT RYAN
572 { 701620 1.0]BANK ONE, NA 503-Meals/Lodg/Park/RentCar 02-Mar-05 211.81|Currency $211.81|WYNDHAM HOTELS PHOENIX 01-MAR-05 8220-Modesto Dom Water
573 701620| 1.0|BANK ONE, NA 503-Meals/Lodg/Park/RentCar 11-Mar-05 11.53[Currency $11.53|HRC-PHOENIX 10011435 09-MAR-05 8220-Modesto Dom Water
574 | 701620] 1.0[BANKONE, NA 503-Meals/Lodg/Park/RentCar 11-Mar-05 468.53|Currency $468.53| WYNDHAM HOTELS PHOENIX 09-MAR-05 8220-Modesto Dom Water
Total Bank One Meals/Lodg/Park/RentCar $1,927.09
EXPENSES - PBLIC MTG PHASE TWO EXPANSION
575 | 701620] 1.0|DIAS, GREGORY PAUL (GREG) 503-Meals/L odg/Park/RentCar 16-Dec-04 20{Currency $20.00}|PROJECT PUBLIC MTG 0000-Balance Sheet
Total Greg Dias Meals/Lodg/Park/RentCar $20.00
CASH AND CARRY / PURCHASES- W.E. 6/20/03 -
REIMBURSE THE PETTY CASH ACCT FOR MONEY
576 [ 701620| 1.0|JAKE SONKE, CONTROLLER 503-Meals/Lodg/Park/RentCar 20-Jun-03 7.55|Currency $7.55[ISSUED 0000-Baiance Sheet
577 | 701620} 1.0|JAKE SONKE, CONTROLLER 503-Meals/Lodg/Park/RentCar 27-Jun-03 33.12{Cumency $33.12|CASH AND CARRY. 0000-Baiance Sheet
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OLDE TYME PASTRY / PURCHASES THRU 7/21/03 -
578 701620] 1.0]JAKE SONKE, CONTROLLER 503-Meals/Lodg/Park/RentCar 22-Jul-03 11.2]Currency $11.20| REIMBURSE THE PETTY CASH ACCT 0000-Balance Sheet
CITY OF SACRAMENTC -PARKING / PURCHASES
579701620 1.0]JAKE SONKE, CONTROLLER 503-Meals/Lodg/Park/RentCar 11-Mar-04 11]Currency $11.00}W.E. 3/10/04 - MEETING WITH SWRCB 0000-Balance Sheet
CASH & CARRY / PURCHASES - W.E. 9/27/04 |
580§ 701620| 1.0{JAKE SONKE, CONTROLLER 503-Meals/Lodg/Park/RentCar 28-Sep-04 7.8|Cumency $7.80| REIMBURSE THE PETTY CASH FOR FUNDS ISSUED |0000-Balance Sheet
CASH & CARRY / PURCHASES / W.E. 10/19/04 /
581701620} 1.0|JAKE SONKE, CONTROLLER 503-Meals/Lodg/Park/RentCar 19-Oct-04 6.49| Currency $6.49| REIMBURSE THE PETTY CASH FOR FUNDS ISSUED | 0000-Balance Sheet
SAVEMART / PURCHASES W.E. 12/16/04 /
582 | 701620| 1.0|JAKE SONKE, CONTROLLER 503-Meals/Lodg/Park/RentCar 17-Dec-04 14.97|Currency $14.97|REPLENISH THE PETTY CASH ACCT FOR FUNDS 0000-Balance Sheet
Total Petty Cash Meals/Lodg/Park/RentCar $92.13
REIMB EXP / MEMBRANE TECH CONF IN PHOENIX,
583 [ 701620} 1.0J|RYAN, PATRICK J (PAT) 503-Meals/Lodg/Park/RentCar 18-Mar-05 49.5)Cumrency $49.50|AZ 3/9/05 0000-Balance Sheet
Total Pat Ryan Meals/Lodg/Park/RentCar $49.50
5841701620 1.0/ WARD, WALTER PAUL (WALT) 503-Meals/Lodg/Park/RentCar 28-Feb-04 60jCurmrency $60.00| MRWTP PHASE Il PROJECT LUNCH MTG / FEB 18, 0000-Batance Sheet
585§ 701620, 1.0/ WARD, WALTER PAUL (WALT) 503-Meals/Lodg/Park/RentCar 09-Mar-04 75]Currency $75.00{3/2/04 SWRCB MTG 0000-Baiance Sheet
586 1701620| 1.0/ WARD, WALTER PAUL (WALT) 503-Meals/Lodg/Park/RentCar 12-May-04 52| Cumency $52.00| LUNCH STRATEGY MTG 5/3/04 0000-Baiance Sheet
5871701620] 1.0]WARD, WALTER PAUL (WALT) 503-Meals/Lodg/Park/RentCar 19-May-04 110{Currency $110.00]OC WTP TOUR W/BLACK & VEATCH & US FILTER, 0000-Balance Sheet
EXPENSES - PBLIC MTG PHASE TWO EXPANSION
588 | 701620| 1.0]WARD, WALTER PAUL (WALT) 503-Meals/Lodg/Park/RentCar 17-Dec-04 90| Currency $90.00| PROJECT MTG 0000-Balance Sheet
589 Total Walter Ward Meals/Lodg/Park/RentCar $387.00
590 Total Meals/l.odge/Park/RentaiCars $2,475.72
591
AMERICAN WATER WORKS 27-JAN-05 (MEMBRANE
592 ¢ 701620; 1.1/BANK ONE, NA 504-Seminars/Training/Meetings | 02-Feb-05 675] Currency $675.00{CONF.} 8220-Modesto Dom Water
593
594 1 701620{ 1.1|BANK ONE, NA 504-Seminars/Training/Meetings | 17-Feb-05 200]Currency $200.00]AMER WATER WORKS LB 15-FEB-05 (MEMBRANE 8220-Modesto Dom Water
595
596 Total Seminars/Training/Meetings $875.00
597
598 1701620} 1.1{EL SOL 601-Advertising 01-Feb-04 172.5|Currency 172.50{PO 44568 / JAN 03 BILLING 0000-Balance Sheet
599 | 701620 1.0[EL SOL 601-Advertising 01-Mar-04 172.5|Currency 172.50| PO 44568 / FEB 04 ADS 0000-Balance Sheet
600 | 701620 1.0{EL SOL 601-Advertising 01-Dec-04 205.6{Currency 205.60| PO 44568 / ACCT 90000005 0000-Balance Sheet
601)701620] 1.0JEL SOL 601-Advertising 26-Dec-04 179.9]Cumrency 179.90{PO 44568 0000-Balance Sheet
602 1 701620| 1.0|MODESTOQ BEE 601-Advertising 01-Feb-04 1726.73|Currency 1.726.73| ADVERTISING 1/31 & 2/1/04 / WATER FACILITIES 0000-Balance Sheet
603 }701620{ 1.0 MODESTO BEE 601-Advertising 01-Mar-04 1547.04|Currency 1,547.04| ACCT 40061705 / VARIOUS ADS 2/2/04-2/29/04 0000-Balance Sheet
604 1701620 1.0/|MODESTO BEE 601-Advertising 28-Nov-04 1843.2| Currency 1,843.20|PO 44564 / 11/7-11/21/04 NOA-WATER 0000-Balance Sheet
605 | 701620{ 1.0/ MODESTO BEE 601-Advertising 26-Dec-04 2281.38|Cumrency. 2,281.38| PO 44564 / ACCT 40061705 / 11/29/04-12/26/04 0000-Balance Sheet
606 | 701620 1.0]| STANISLAUS FARM NEWS 801-Advertising 01-Feb-04 50| Cumrency $50.00| PO 44558 / DISPLAY ADS 0000-Balance Sheet
607 | 701620 1.0{STANISLAUS FARM NEWS 601-Advertising 01-Mar-04 50| Currency $50.00| PO 44558 / FEB 04 / WATER FAC PHASE 2 0000-Balance Sheet
608 | 701620 1.0| WATERFORD NEWS 801-Advertising 09-Feb-04 179.25|Cumency 179.25|AD 2/3/04 / WATER FACILITIES EXPANSION 0000-Balance Sheet
609 | 701620} 1.1{WATERFORD NEWS 801-Advertising 10-Dec-04 358.5|Currency 358.50| PO 44557 / W/E 12/10/04 ADS 0000-Balance Sheet
610 { 701620} 1.0 WATERFORD NEWS 601-Advertising 17-Dec-04 358.5)Cumency $358.50] PO 44557 / W.E. 12/15/04 BILLING / PUBLIC MTGS 0000-Balance Sheet
811
612 Total Advertising $9,125.10
613
ADDTL FILING FEE FOR LONG TERM WATER
TRANSFER TO THE CITY OF MODESTO / RECENT
614 | 701620| 1.0|STATE WATER RESOURCES CONTROL BOARD 612-Permits 31-Dec-03 900| Currency $900.00| ADOPTED FEE SCHEDULE WAS CHANGED 0000-Balance Sheet
PURCHASES W.E. 6/14/04 / REIMBURSE THE PETTY
615 1701620| 1.0]JAKE SONKE, CONTROLLER 621-Publications/Subscriptions 15-Jun-04 10.73{Currency $10.73|CASH FOR FUNDS [SSUEDB-Videos City Council 0000-Balance Sheet
Total Misc. Exp $910.73
Labor $420,980.58 32.5%
Consultants/Qutside Services $845,089.31 652%
Meals/Lodging/Parking/RentCar $2,475.72 0.2%
Transportation $2,666.26 0.2%
Materials, Postage, Parts, Supplies $13,338.60 1.0%
Seminars/Training/Meetings $875.00 0.1%
Advertising $9,125.10 0.7%
Misc. Expenses $910.73 0.1%

check sum  $1,295,461.30
oK

$450,371.99

100.0%



Project

Task

Expnd Type

PHASE TWO DOMESTIC WATER EXPANSION PROJECT-COSTS FRONTED BY MID

ltem Date

Total From 6-1-05 Report (Expenditures through May 28 2005)

701620
701620
701620
701620
701620
701620
701620
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701620
701620
701620
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7018620
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701620
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701620
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701620
701620
701620
701620
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701620

701620

701620
701620
701620
701620
701620
701620
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701620

01.0
01.0
01.0
01.0
01.0
01.0
01.0

011

011
01.1
0.1
01.1

011
011
011
011

011
01.1
01.1
011
01.1
01.1
01.1

01.0
01.0
01.0
01.0
01.0
01.0
01.0

011
01.0
011
01.1

0t.0

01.1
01.1
01.1
01.1
01.1
011
01.1

01.0

P12

[ Y O [P JUOFIN I

PO

11-Jun-05
25-Jun-05
9-Jul-05
23-Jul-05
6-Aug-05
20-Aug-05
3-Sep-05

20-Aug-05

9-Jul-05
23-Jul-05
6-Aug-05
20-Aug-05

23-Jul-05
6-Aug-05
20-Aug-05
3-Sep-05

11-Jun-05
25-Jun-05
9-Jul-05
23-Jul-058
6-Aug-05
20-Aug-05
3-Sep-05

11-Jun-05
25-Jun-05
9-Jul-05
23-Jul-05
6-Aug-05
20-Aug-05
3-Sep-05

9-Jul-05
23-Jul-05
6-Aug-05
20-Aug-05

6-Aug-05

9-Jul-08
9-Jui-05
9-Jui-05
9-Jul-05
9-Jul-05
23-Jul-05
20-Aug-05

6-Aug-05

EXPENDITURES- MAY 29, 2005 THROUGH OCTOBER 1, 2005

Employee/Supplier

DIAS, GREGORY PAUL (GREG)
DIAS, GREGORY PAUL (GREG)
DIAS, GREGORY PAUL (GREG)
DIAS, GREGORY PAUL (GREG)
DIAS, GREGORY PAUL {(GREG)
DIAS, GREGORY PAUL (GREG)
DIAS, GREGORY PAUL (GREG)
Total Greg Dias Labor

DURRER, CHARLES L (CHUCK)
Total Charles Durrer Labor

EDWARDS, KENNETH W (KEN)
EDWARDS, KENNETH W (KEN)
EDWARDS, KENNETH W (KEN)
EDWARDS, KENNETH W (KEN)
Total Ken Edwards Labor

EICHMAN, MARK A (MARK)
EICHMAN, MARK A (MARK)
EICHMAN, MARK A (MARK)
EICHMAN, MARK A (MARK)
Total Mark Eichman Labor

HIDAHL, CLAUDIA LOUISE (CLAUDIA)
HIDAHL, CLAUDIA LOUISE (CLAUDIA)
HIDAHL, CLAUDIA LOUISE (CLAUDIA)
HIDAHL, CLAUDIA LOUISE (CLAUDIA)
HIDAHL, CLAUDIA LOUISE (CLAUDIA)
HIDAHL, CLAUDIA LOUISE (CLAUDIA)
HIDAHL, CLAUDIA LOUISE (CLAUDIA)
Total Claudia Hidahl Labor

KETSCHER, WILLIAM M (BILL)
KETSCHER, WILLIAM M (BILL)
KETSCHER, WILLIAM M (BILL)
KETSCHER, WILLIAM M (BILL)
KETSCHER, WILLIAM M (BILL)
KETSCHER, WILLIAM M (BILL)
KETSCHER, WILLIAM M (BILL)
Total Bill Ketscher Labor

MASON, JOSEPH EDWARD (JOE)
MASON, JOSEPH EDWARD (JOE)
MASON, JOSEPH EDWARD (JOE)
MASON, JOSEPH EDWARD (JOE)
Total Joe Mason Labor

MAZARIEGOS, LEISSER PATRICIA (LEISSE
Total Leisser Mazariegos Labor

MILLER, JEFFERY LEE (JEFF)}
MILLER, JEFFERY LEE (JEFF)
MILLER, JEFFERY LEE (JEFF)
MILLER, JEFFERY LEE (JEFF)
MILLER, JEFFERY LEE (JEFF)
MILLER, JEFFERY LEE (JEFF)
MILLER, JEFFERY LEE (JEFF)
Total Jeff Miller Labor

RATTO, VALERIE [ (VALERIE)
Total Valerie Ratto Labor

Quantity UOM

46 Hours
50 Hours
51 Hours
34 Hours
36 Hours
24 Hours
58 Hours

20 Hours

15 Hours
10 Hours
25 Hours
20 Hours

8 Hours
20 Hours
25 Hours

8 Hours

Hours
Hours
Hours
Hours
12 Hours
25 Hours
28 Hours

G o oW

4 Hours
8 Hours
10 Hours
10 Hours
12 Hours
8 Hours
& Hours

4 Hours
2 Hours
8 Hours
0 Hours

42 Hours

50 Hours
-50 Hours
42 Hours

0 Hours

3 Hours
30 Hours
16 Hours

1 Hours

Project Burdened Comment

$1,295,461.30

$4,511.17
$4,903.44
$5,001.51
$3,334.34
$3,530.48
$2,3563.65
$5,688.00
$29,322.59

$912.12
$91212

$1,366.11

$910.74
$2,276.85
$1,821.48
$6,375.18

$412.90
$1,032.26
$1,290.33
$412.90
$3,148.39

$235.58
$628.21
$628.21
$392.63
$942.31
$2,062.45
$2,309.94
$7,199.33

$454.95
$909.91
$1,137.39
$1,137.39
$1,364.86
$909.91
$682.43
$6,696.34

$206.45
$103.23
$412.90
$1,032.26
$1,754.84

$1,424.14
$1,424.14

$3,556.80
-$3,556.80
$2,987.71
$106.70
$213.41
$2,134.08
$1,138.18
$6,580.08

$33.91
$33.91

Expnd Org

8420-Civil Engineering
8420-Civil Engineering
8420-Civil Engineering
8420-Civil Engineering
8420-Civil Engineering
8420-Civil Engineering
8420-Civil Engineering

8220-Modesto Dom Water

8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water

8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water

8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water

8420-Civil Engineering
8420-Civil Engineering
8420-Civil Engineering
8420-Civil Engineering
8420-Civil Engineering
8420-Civil Engineering
8420-Civil Engineering

8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water

8420-Civil Engineering

8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water

8420-Civil Engineering



701620
701620
701620
701620
701620
701620

701620
701620
701620
701620
701620
701620

701620
701620

701620
701620
701620
701620
701620
701620

701620
701620

701620

701620
701620
701620
701620
701620
701820
701620
701620
701620
701620
701620
701620

701620

701620

701620

701620

701620

701620

701620

701620

010
010
01.0
01.0
01.0
01.0

011
011

011
011
o1
0141
011
0.1

01.1
01.1

01.1

011
011
011
011
011
011
011
011
01.1
01.1
01.1
011

]

01.1

011

01.1

01.1

01.1

011

01.1

Total Labor

201-Materials
2565-Material Sales Tax

201-Materials
201-Materials
201-Materials
255-Material Sales Tax
255-Material Sales Tax
255-Material Sales Tax

201-Materials
255-Material Sales Tax

207-Freight

214-Repair Parts
214-Repair Parts
214-Repair Parts
214-Repair Parts
214-Repair Parts
214-Repair Parts
214-Repair Parts
214-Repair Parts
214-Repair Parts
214-Repair Parts
214-Repair Parts
214-Repair Parts

Total Materials and Supplies

401-Consulting
401-Consulting
401-Consulting

401-Consulting

401-Consulting
401-Consutting
401-Consulting

401-Consulting

[N

11-Jun-05 RYAN, PATRICK J (PAT)

05 RYAN, PATRICK J (PAT)

23-Jul-05 RYAN, PATRICK J (PAT)

6-Aug-05 RYAN, PATRICK J (PAT)

20-Aug-05 RYAN, PATRICK J (PAT)

3-Sep-05 RYAN, PATRICK J (PAT)
Total Pat Ryan Labor

11-Jun-05 WARD, WALTER PAUL (WALT)

25-Jun-05 WARD, WALTER PAUL (WALT)

23-Jul-05 WARD, WALTER PAUL (WALT)

6-Aug-05 WARD, WALTER PAUL (WALT)

20-Aug-05 WARD, WALTER PAUL (WALT)

3-Sep-05 WARD, WALTER PAUL (WALT)
Total Walter Ward Labor

7-Jul-05 CENTER STATE PIPE & SUPPLY
7-Jul-05 CENTER STATE PIPE & SUPPLY

Total Center State Pipe & Supply Materials

1-Jul-05 DELTA RUBBER
8-Jul-05 DELTA RUBBER
1-Sep-05 DELTA RUBBER
1-Jul-05 DELTA RUBBER
8-Jul-05 DELTA RUBBER
1-Sep-05 DELTA RUBBER
Total Delta Rubber Materials

10-Aug-05 WATERFORD FARM SUPPLY
10-Aug-05 WATERFORD FARM SUPPLY

Total Waterford Farm Supply Materials

4-Jul-05 BANK ONE, NA
Total Bank One Freight

29-Jun-05 BANK ONE, NA
29-Jun-05 BANK ONE, NA
30-Jun-05 BANK ONE, NA
1-Jul-05 BANK ONE, NA
1-Jul-05 BANK ONE, NA
1-Jul-05 BANK ONE, NA
7-Jul-05 BANK ONE, NA
18-Jul-05 BANK ONE, NA
18-Jul-05 BANK ONE, NA
18-Jui-05 BANK ONE, NA
28-Jul-05 BANK ONE, NA
29-Jul-05 BANK ONE, NA
Total Bank One Repair Parts

1-Jun-05 BLACK & VEATCH
22-Jun-05 BLACK & VEATCH
15-Jul-056 BLACK & VEATCH
1-Sep-05 BLACK & VEATCH
Total Black & Veatch Consuiting
6-Jun-05 JONES & STOKES ASSOCIATES
7-Jul-05 JONES & STOKES ASSOCIATES
1-Aug-05 JONES & STOKES ASSOCIATES

1-Sep-05 JONES & STOKES ASSOCIATES
Total Jones & Stokes Consuiting

8 Hours
19 Hours
17 Hours
15 Hours
16 Hours
53 Hours

2.5 Hours
& Hours
2 Hours
4 Hours
8 Hours
8 Hours

59.99 Currency
4.42 Currency

835.61 Currency
111.84 Currency
285.94 Currency
61.67 Currency
8.25 Currency
21.1 Currency

16.76 Currency
1.16 Currency

62.66 Currency

264.89 Currency
388,38 Currency
416.61 Currency
43.8 Currency
52.06 Currency
483.51 Currency
244.55 Currency
100.38 Currency
114.57 Currency
1336.96 Currency
74.53 Currency
230.84 Currency

16841.86 Currency
34983.76 Currency
18137.81 Currency

47247.97 Currency

2100.15 Currency
7475.79 Cusrency
4260.25 Currency

786.1 Currency

$844.94
$2,006.73
$1,795.49
$1,584.26
$1,584.26
$6,597.71
$13,413.39

$314.68
$755.23
$251.74
$503.48
$1,008.97
$1,006.97
$3,839.07

$80,599.88

$59.99
$4.42
$64.41

$835.61
$111.84
$285.94
$61.67
$8.25
$21.10
$1,324.41

$15.76
$1.16
$16.92

$62.66
$62.66

$264.89
$388.38
$416.61
$43.80
$62.06
$483.51
$244.55
$100.38
$114.57
$1,336.96
$74.53
$230.84
$3,751.08
$5,219.48

$16,841.86
$34,983.76
$18,137.81
$47,247.97
$117,211.40
$2,100.15
$7,475.78
$4,260.25

$786.10
$14,622.28

PO 44100
PO 44100

PO 42750
PO 42750
PO 42750
PO 42750
PO 42750
PO 42750

PO 43010
PO 43010

FEDEX FREIGHT WEST INC 30-JUN-05

MCMASTER-CARR 27-JUN-05
MCMASTER-CARR 27-JUN-05
MCMASTER-CARR 28-JUN-05
MCMASTER-CARR 29-JUN-05
MCMASTER-CARR 29-JUN-05
MCMASTER-CARR 29-JUN-05
MCMASTER-CARR 05-JUL-05
MCMASTER-CARR 13-JUL-05
MCMASTER-CARR 14-JUL-05
MCMASTER-CARR 13-JUL-05
MCMASTER-CARR 26-JUL-05
MCMASTER-CARR 27-JUL-05

CLIENT 65518 / PROF SVCS / MRWTP PHASE 2 EXP
PROJ / 3/5/05-4/1/05

CLIENT 65518 / PROF SVCS / MRWTP PHASE 2 EXP
PROJ / 4/2/05-6/3/05

CLIENT 65518/ PROF SVCS / MRWTP PHASE 2 EXP
PROJ / 6/4/05-6/30/05

PROFESSIONAL SERVICES - JUL 05 BILLING / MRWTP
PHASE TWO EXPANSION PROJECT SEIR

PROFESSIONAL SERVICES / MAY 05 BILLING / MRWTP
PHASE TWO EXPANSION PROJECT SEIR

PROJ 03564.03 / PROF SVCS - 5/23/05-6/26/05/ MRWTP

PHASE 2 EXPANSION PROJECT SEIR

PROFESSIONAL SERVICES - MRWTP PHASE TWO
EXPANSION PROJECT SEIR/ JUL 05 BILLING
PROFESSIONAL SERVICES - JUL 05 BILLING / MRWTP
PHASE TWO EXPANSION PROJECT SEIR

8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water

8010-AGM-Water Operations
8010-AGM-Water Operations
8010-AGM-Water Operations
8010-AGM-Water Operations
8010-AGM-Water Operations
8010-AGM-Water Operations

0000-Balance Sheet
0000-Balance Sheet

0000-Balance Sheet
0000-Balance Sheet
0000-Balance Sheet
0000-Balance Sheet
0000-Balance Sheet
0000-Balance Sheet

0000-Balance Sheet
0000-Balance Sheet

8220-Modesto Dom Water

8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water
8220-Modesto Dom Water

0000-Balance Sheet
0000-Balance Sheet
0000-Balance Sheet

0000-Balance Sheet ~

0000-Baiance Sheet
0000-Balance Sheet
0000-Baiance Sheet

0000-Balance Sheet



701620 01.1 425-Other Outside Services 30-May-05 BSK ANALYTICAL LABORATORIES 1350 Currency $1,350.00 PO 41760 0000-Balance Sheet
701628 01.4 425-Cther Cutside Services 2-Jup-05 BSK ANALYTICAL LABORATORIES 185 Currency $185.00 PO 41760 0000-Balance Sheet
701620 01.1 425-Other Outside Services 8-Jun-05 BSK ANALYTICAL LABORATORIES 240 Currency $240.00 PO 41760 0000-Balance Sheet
701620 01.1 425-Other Outside Services 15-Jun-05 BSK ANALYTICAL LABORATORIES 2025 Currency $2,025.00 PO 41760 0000-Balance Sheet
701620 01.1 425-Other Qutside Services 17-Jun-05 BSK ANALYTICAL LABORATORIES 365 Currency $365.00 PO 41760 0000-Balance Sheet
701620 01.1 425-Other Outside Services 21-Jun-05 BSK ANALYTICAL LABORATORIES 495 Currency $495.00 PO 41760 0000-Balance Sheet
701620 01.1 425-Other Outside Services 21-Jun-05 BSK ANALYTICAL LABORATORIES 150 Currency $150.00 PO 41760 0000-Balance Sheet
701620 01.1 425-Other Outside Services 21-Jun-05 BSK ANALYTICAL LABORATORIES 185 Currency $185.00 PO 41760 0000-Balance Sheet
701620 01.1 425-Other Outside Services 23-Jun-05 BSK ANALYTICAL LABORATORIES 150 Currency $150.00 PO 41760 0000-Balance Sheet
701620 01.1 425-Other Outside Services 30-Jun-05 BSK ANALYTICAL LABORATORIES 150 Currency $150.00 PO 41760 0000-Balance Sheet
701620 01.1 425-Other Qutside Services 13-Jul-05 BSK ANALYTICAL LABORATORIES 160 Currency $150.00 PO 41780 0000-Balance Sheet
701620 01.1 425-Other Outside Services 8-Aug-05 BSK ANALYTICAL LABORATORIES 30 Currency $30.00 PO 41760 0000-Balance Sheet
701620 01.1 425-Other Outside Services 8-Aug-05 BSK ANALYTICAL LABORATORIES 375 Currency $375.00 PO 41760 0000-Balance Sheet
Total BSK Analytical Lab Outside Services $5,850.00
Total Consulting & Outside Services $137,683.69
701620 01.1 503-Meals/Lodg/Park/RentCar 1-Aug-05 BANK ONE, NA 66.67 Currency $66.67 DOUBLETREE MODESTO F & 28-JUL-05 8220-Modesto Dom Water
701620 01.0 503-Meals/Lodg/Park/RentCar 24-Jun-05 EDWARDS, KENNETH W (KEN) 43.56 Currency $43.56 EXP REIMB / AWWA IN SF ON 6/15/05 0000-Balance Sheet
701620 01.0 503-Meals/Lodg/Park/RentCar 24-Jun-05 EICHMAN, MARK A (MARK) 26.12 Currency $26.12 EXP REIMB / AWWA IN SF ON 6/14/05 0000-Balance Sheet
PURCHASES W.E. 9/6/05 / REIMBURSE PETTY CASH
701620 01.0 503-Meals/Lodg/Park/RentCar 6-Sep-05 JAKE SONKE, CONTROLLER 4 Currency $4.00 FOR FUNDS ISSUED 0000-Balance Sheet
MRWTP PHASE TWO EXPANSION PROJECT
MEMBRANE PRE-SELECTION REVIEW TEAM
701620 01.1 503-Meals/Lodg/Park/RentCar 26-Jul-05 WARD, WALTER PAUL (WALT) 85 Currency $85.00 LUNCHOEN / MODESTO , CA / JUL 25, 2005 0000-Balance Sheet
Total Meals/Lodg/Park/RentCar $225.35
701620 01.0 601-Advertising 31-Jul-05 MODESTO BEE 146.556 Currency $146.55 PO 44564 / ACCT #10133800 / JUL 05 BILLING 0000-Balance Sheet
Total Advertising $146.55
701620 01.0 642-Trash Removal/Dumping Fees 31-Aug-05 GILTON RESOURCE RECOVERY 30 Currency $30.00 ACCT #00000386-00 / AUG 05 BILLING / PO 44573 0000-Balance Sheet
Total Misc. Expenses $30.00
Task 01 Totals
Labor $501,580.46 33.0%
Consultants/Qutside Services $982,773.00 64.7%
Meals/Lodging/Parking/RentCar $2,701.0 02%
Transportation $2,666.21 0.2%
Materials, Postage, Parts, Supplies $18,558.0 12%
Seminars/Training/Meetings $875.00 0.1%
Advertising $9,271.65 06%
Misc. Expenses $940.73 0.1%
Check sum for this report $223,904.95

Total from June 1 2005 report ~ $1,295,461.30
Total for All 01 Task Charges $1,519,366.25 100.0%
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Meeting October 11, 2005
Date:

itemNo.: /1 2.0 ?7
Tab No.:

Subject: Amended and Restated Treatment and Delivery Agreement between the
Modesto Irrigation District (MID) and the City of Modesto (City) pertaining to the
Modesto Regional Water Treatment Plant (MRWTP).

Recommended Action:

By resolution, the Modesto Irrigation District Board of Directors authorizes the General
Manager to execute the Amended and Restated Treatment and Delivery Agreement between
the Modesto Irrigation District and the City of Modesto pertaining to the Modesto Regional
Water Treatment Plant (MRWTP) and direct staff to initiate the final design process related to
the Phase Two expansion of the MRWTP.

Background and Discussion:

In the early 1990’s the City of Modesto, Modesto Irrigation District, and the former Del Este
Water Company collaborated together for the purpose of utilizing MID’s surface water rights for
dornestic drinking water purposes. The Modesto Regional Water Treatment Plant (MRWTP)
was the result of this effort. The MRWTP consists of a 30 million gallon per day regional water
treatment plant, and storage and delivery facilities, which were completed in 1995. At the
direction of the MRWTP Policy Committee, the MID Board and the City Council, planning and
engineering design studies are underway for the project to expand the capacity of the MRWTP
to treat up to 67,200 acre-feet per year.

Work on the expansion project to date has been accomplished under an advance funding and
reimbursement agreement between the City and MID. MID has initially funded the entire cost
of the CEQA work and preliminary engineering. MID will recover these funds once the project
financing is completed.

At this time, the Subsequent Environmental Impact Report (SEIR) has been completed. Both
MID and the City certified the document on July 12, 2005. The MID and City will be
considering to adopt findings and approve the project. In addition, MID has received approval
from the State Water Resources Control Board to change the use of up to 67,200 acre-feet per
year of water from agricultural to municipal and industrial purposes. It is now appropriate to
consider the amended and restated Treatment and Delivery Agreement (TDA) for formal
execution between MID and the City.

The original TDA was executed in 1992 and provided the terms and conditions under which
the City would receive 30 MGD from the first phase of the project. Through extensive
discussions between MID and the City, the original agreement has been amended and
restated to include the Phase Two project which will change the amount of water the City
receives not-to-exceed 67,200 acre-feet per year, or 60 mgd on an annual average daily basis.
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The terms of the amended and restated TDA, for the most part, are the same as the original
TDA but have been amended where appropriate to account for the additional 30 MGD.

Some of the key points of the amended and restated TDA:

o The City will continue to receive raw water at the same unit cost as MID agricuitural
users.

¢ The City will reimburse MID for all capital, operating and maintenance costs associated
with treatment of the water.

o |f necessary during a drought, the City and MID agricultural customer allocations will be
reduced in equal proportions.

e MID agrees that its commitment to its agricultural customers and to the City shall be met
before any subsequent water transfers for delivery of water outside the District's
boundaries.

¢ The Policy Committee, which advises the MID Board and the City Council on matters
related to the project, shall consist of two City Council members and two MID Board
members.

The proposed amended and restated TDA is the product of extensive discussions and
negotiations between MID and the City. Both staffs believe it represents a comprehensive,
equitable document on which we can continue the partnership between the City and MID.

Alternatives/Pros and Cons of Each Alternative:
No Surface Water Treatment Plant Expansion

Under this scenario, the City of Modesto will have to rely exclusively on the use of ground
water to meet all of its future needs in terms of both population growth and industrial use. This
is not a sustainable option due to the resulting drawdown of the aquifer system. This
drawdown would likely result in a significant reduction in ground water storage in the basin and
possible water quality degradation. Under this alternative, as lands that were once irrigated by
MID-supplied surface water become urbanized, such water supply could be lost if MID does
not continue to provide water to these urbanized areas.

Water Plant Treatment Capacity Expansion

The opportunities offered by expanding the capacity of the surface water treatment plant and
only using ground water to meet peaking purposes, provides the COM with the most
economical, highest quality, and most reliable potable water supply. In addition, a well
managed conjunctive use program further protects the ground water for times when it is most
needed such as during extended drought periods when adequate surface water supplies are
not fully available. The plant expansion further provides a high degree of reliability and
certainty for civic leaders and planners regarding the ability to continue to meet the potable
water needs of the urban community
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Concurrence:

The MRWTP Policy Committee unanimously recommended that the MID Board of Directors
and City Council execute the Amended and Restated Treatment and Delivery Agreement and
has directed MID and City staff to make the necessary arrangements for approval by the MID
Board of Directors and City of Modesto City Council. The MID and the City plan to take action
on this matter on October 11, 2005.

Fiscal Impact:

The restated and amended TDA will supercede the advance funding agreement, which was
last amended on July 12, 2005. Under the terms of the advance funding agreement the City is
obligated to reimburse MID up to $1,507,000 in consultant costs plus any other MID labor and
expenses attributable to the project. As of June 1, 2005, MID labor and expenses for the
project totaled $450,372. Additional MID expenses occurring after June 1, 2005, will be
identified and trued up at the time of project financing. The total cost of the construction of the
MRWTP Phase Two Expansion was estimated at $40 million in February 2004. A more
current cost estimate is expected from the Project Engineer in November 2005. Under the
terms of the TDA, these costs will be recovered through the project financing.

Recommendation:

By resolution, the Modesto Irrigation District Board of Directors authorizes the General
Manager to execute the Amended and Restated Treatment and Delivery Agreement between
the Modesto Irrigation District and the City of Modesto pertaining to the Modesto Regional
Water Treatment Plant.

Attachments:
None
Presenter  Asst. General Manager General Manager Legal Review Obtained
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